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NOTES:

To be read in conjunction with Engineers, Services drawings etc. All dimensions to be checked prior to construction on site. All works to be carried out to the satisfaction of LA and relevant B.S. All discrepancies to be reported immediately.
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WEW POND 7/
/Existing tod soils to be cut back to the immediate area and

7 stored for later reintroduction and finishing off. New pond

cut naturally and lined with puddled clay to minimum 300
mnr'thickness as required and dependant on sub soil make
MR Finished profile to be receive 100 mm top soil blinding

,to encourage marginal and sub-aquatic growth. Marginal

plantings to include flag iris, marsh marigold, water mint,
purple loostrife, aquatics to include spiked water millfoil
and common water crowfoot. Perimeter disturbed
grassland to be reseeded with a wetland and pond edge
seed mix such as Boston seeds BS6P mix. Secondary water
feed to be from the collection of roof water from approx 4
no house units fed into the pond directly via a 100 mm
surface water drain. The water is to be collected from the
roof water feeding into sealed back inlet gullies, to prevent
contamination.

3.6 m wide x 1.2 m high
access gate with an
hinge, and pad lockable

ft

to allow
pond and

grassland management.
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Introduced Native Tree Stock
gap planted

L Introduced Native Tree Stock

Gravel Path

EXISTING GRASSLAND

Existing herb rich grassland retained over the
mitigation area. Area to receive a cut and clear, any
bare areas are to prepared and top seeded with a
wildflower mix sympathetic to the existing herb rich
grassland mix.

INTRODUCED TREE AND SCRUB

Introduced tree standards, to include, small leafed
lime, wild cherry, pendunculate oak, crab apple,
field maple. (ash is to be considered from native
ash die back free stock) Scrub mix to include hazel,
hawthorn and holly.

Gravel vm%\
Wild Life Area

Stock Fence =

MITIGATION AREA FENCING

Perimeter stock fencing to the newly
created wildlife area. Fencing to consist
of 75 to 100 mm creosoted posts (25
years) set at 2.0 m max centers, allow for
150 to 175 mm strainers (25 years) set
at change of direction and max 30 m
linear placement. Netting to be C8-80-15
with 1 strand of top barb

EXCAVATED MATERIAL AND HIBERNACULA

The excavated materials from the pond creation are to be
formed into a bund adjacent to the pond. Prior to
depositing and forming the bund, the existing topsoil's are
to be cut back ready for recovering the bund on
completion. After the topsoil's have been removed a
hibernacula is to be formed from a mix of clean rubbles,
cut log and brash to a height of approximately 500 mm.
The formed material is to be receive a partial cover from a
terram soil membrane and the bund is to be formed over.
Entry and exist points to the hibernacula are to left on the
face of the bund towards the pond. The formed bund is to
be over covered with the previously cut topsoil's and
seeded with a hedgerow/woodland mix such as Boston
seeds BS7M 80/20 mix. The bund is to be over plante
with a mix of scrub and standard tree stock includjfg
briars, blackberry, dog rose etc.

Mechanism for ensuring delivery of post-development works

The developer/wildlife land manager is to enter into a unilateral agreement. The housing stock and development site are a mix of Private
Housing and Housing Association. The development consists of areas of POS and Mitigation, requiring cyclical monitoring and management.
The funding for the management and monitoring will be from agreed service charges on transfer of the plots onto private ownership. The
appointed management company will be responsible for the collection and distribution of the service charge for both POS and Mitigation.
The developer/appointed land management company, will lease the mitigation land to Countryside Wildlife Management Ltd or other
equally experienced ecological wildlife manager for the minimum period of 25 years. The appointed ecological wildlife manager will be
responsible for the monitoring and maintenance of the wildlife areas, all costs to be index linked going forward.

In the interim period of appointing an ecological land manager the responsibility of the management of the wildlife areas will be undertaken
by either their main contractor or in house management teams under the supervision of the retained ecologist all in accordance with the
management plan

Contingency Actions

In consultation with NRW, it is recommended that the site owner/manager sets out the contracts for engagement of the ecological
manager/consultant in such a way that if the contracted manager/consultant cannot fulfill the requirements of the contract, then the
appointed manager/consultant must make provision for alternative managers/consultants to undertake their contracted works on their
behalf.

If, however this cannot be undertaken the land owner/manager must be allowed to appoint a secondary/alternative mangers/consultant to
undertake the management, monitoring works in accordance with the management/surveillance prescriptions.

Skills, Competencies and Licenses for undertaking Management

The appointed ecological managers/consultants are required to work under the cover of either the EPS IROPI derogation license, as applied
for, to cover the implementation works, or a conservation license under the Wildlife and Countryside Act 1981 (as amended) and/or the
Conservation of Habitats and Species Regulation 2017 (as amended).

In respect of the IROPI purpose license managers/ecologists are to be accredited on the license if working on behalf of the license holder. If
the ecologist is undertaking monitoring works without the provision of either and EPS or conservation license, the ecologist must hold the
requisite licenses for the species concerned and the UK area, to enable monitoring to be undertaken in accordance with the protected
species legislation.

It is recommended that the appointed managers/ecologists can show relevant experience in management works and/or monitoring of
species in a professional capacity and hold all requisite species licenses, insurances, equipment, Health and Safety Risk assessment etc. to
undertake the works in a professional capacity. It is advocated that evidence of competencies is included as part of tendering processes,
including proven experience in managing adverse factors such as invasive non-native species.

It is recommended that any bodies, and voluntary bodies in particular, are not appointed as principal managers/monitors unless clear
evidence of professional competencies can be demonstrated, together with evidence of policies identifying long term retention of required
skills and competencies associated with the full range of species on site.
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Updating Management Plan

Management plans are developed to cover the

species identified, mitigated for and in due "
relation to the prevailing climatic conditions at the
time of first implementation. It may be found that +
the management prescriptions are required to be -
amended, updated due to the change in growth
rates, succession rates to ponds, ingress of INNS O
flora and fauna and the impacts due to global 4
warming. It is anticipated that the appointed . it _
ecologists/managers have sufficient experience to project title
identify change and develop and adapt the B
management plans accordingly. It is however n
expected that any variation to management is H
implemented following consultation with the site _|_m< ZmS\ _NONQ‘ _N—:_Om_‘.O—U_S‘ éﬁijmg c
manager/owner, NRW species advisors and the O
county ecologists and some cases local voluntary 0
bodies, Badger Group, Bat Group etc.
Formal revues of the plan m:m__. _om. carried out drw. title c
every 10-15 years for the lifetime of the
development unless agreed with relevant . . . ey . . (@)]
regulatory bodies. Biodiversity/Mitigation Plan Detail —
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