Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
Ground Floor (Extenal)																	
WG-02 	G02	Retail	Exterior	NW Elevation	A - SH B - DG C - SH	NEW	XTG	XTG	N	N	DG	A - Y B - N C - Y	A - Y B - N C - Y	A - Y B - N C - Y	XTG	VF	Retail units may obscure window
WG-03 	G46	Stair 2	Exterior	NW Elevation	A - SH B - DG	NEW	XTG	XTG	N	N	DG	A - Y B - N	A - Y B - N	A - Y B - N	N	N	No horizontal glazing bar
WG-04 	G05	Staff Mess	Exterior	SE Elevation	A - TH	New	XTG	XTG	N	N	DG	A - Y	A - Y	A - Y	N	N	Top Hung Full height Casement light.



Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-05 	G05	Staff Mess	Exterior	SE Elevation	A - TH	New	XTG	XTG	N	N	DG	A - Y	A - Y	A - Y	N	N	Top Hung Full height Casement light.
WG-06 	G05	Staff Mess	Exterior	SE Elevation	A - TH	New	XTG	XTG	N	N	DG	A - Y	A - Y	A - Y	N	N	Top Hung Full height Casement light.
WG-07 	G05	Staff Mess	Exterior	SE Elevation	A - TH	New	XTG	XTG	N	N	DG	A - Y	A - Y	A - Y	N	N	Top Hung Full height Casement light.



Wrexham Museum Redevelopment		**Schedule**		
241084-PUR-00-XX-SH-A-0006		Window Schedule		
Version	**Drawn**	**Checked**		
P01 06/10/2023	CH	PS		
P02 20/12/2023	CH	PS		
P03 10/01//2024	CH	PS		
C01 10/06/2024	CH	JR		
C02 12/12/2024	JR	JR		
C03 04/02/2025	CH	JR		

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-08 	G53	Electrical Cupboard	Exterior	SE Elevation	A - HL XTG retained	RETAIN	XTG	XTG	N	N	DG	A - Y	A - Y	A - Y	N	OF	Existing window will require decoration to match
WG-09  	G12	Special Exhibition Gallery	Exterior	SE Elevation	A - DG B - SH	NEW	XTG	XTG	A - N B - N	A - SR3 B - SR3	A - DG B - DG	A - N B - Y	A - N B - Y	A - N B - Y	XTG	OF	Exisiting security screen to window - SR rating unknown. Asssume this will be replaced. Security lining to window: obscure film will need to be applied before installation of the window. No horizontal glazing bar.
WG-10 	G13	Exhibition Prep	Exterior	SE Elevation	A - SH B - DG	NEW	XTG	XTG	A - N B - N	A - SR3 B - SR3	A - DG B - DG	A - Y B - N	A - Y B - N	A - Y B - N	XTG	OF	Exisiting security screen to window - SR rating unknown. Asssume this will be replaced. Security lining to window: obscure film will need to be applied before installation of the window.

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-11  	G43	SE Turret	Exterior	SE Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	N	N	Existing glazing retained Derogation of gallery security requirements assumed.
WG-12 	G43	SE Turret	Exterior	SE Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	N	N	Existing glazing retained Derogation of gallery security requirements assumed.
WG-13 	G43	SE Turret	Exterior	SE Turret	DG	NEW	XTG	XTG	N	N	SG	N	N	N	N	N	Provide 3mm gap top and bottom. Derogation of gallery security requirements assumed.

Wrexham Museum Redevelopment		**Schedule**		
241084-PUR-00-XX-SH-A-0006		Window Schedule		
Version	**Drawn**	**Checked**		
P01 06/10/2023	CH	PS		
P02 20/12/2023	CH	PS		
P03 10/01//2024	CH	PS		
C01 10/06/2024	CH	JR		
C02 12/12/2024	JR	JR		
C03 04/02/2025	CH	JR		

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-14 	G43	SE Turret	Exterior	SE Turret	DG	NEW	XTG	XTG	N	N	SG	N	N	N	N	N	Derogation of gallery security requirements assumed. Unheated space
WG-15 	G43	SE Turret	Exterior	SE Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	N	OF	Existing glazing retained Derogation of gallery security requirements assumed.
WG-16  	G13	Exhibition Prep	Exterior	SW Elevation	PL (Exisiting)	OH	XTG	XTG	N	SR3	SG	Y	N	Y	XTG	N	Exisiting security screen to window - SR rating unknown. Asssume this will be replaced. Paint back boards pale grey before installing shaft wall and security lining. Allow for removal and repair, fix shut, replace glazing.


Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-17 	G20	Accessible WC	Exterior	SW Elevation	A - TH B - TH C - DG D - DG	NEW	XTG	XTG	A - N B - N C - N D - N	A - N B - N C - N D - N	DG DG DG DG	Y Y N N	Y Y N N	Y Y N N	N N N N	OF	Carefully remove ceramic tiles from internal stone window surround.
WG-18 	G21	Materials Store	Exterior	SW Elevation	A - DG B - SH	NEW	XTG	XTG	A - N B- N	N N	DG DG	N Y	N Y	N Y	XTG	N	
WG-19 	G23	Furniture Store	Exterior	SW Elevation	A - SH B - DG	NEW	XTG	XTG	A - N B - N	N N	DG DG	Y N	Y N	Y N	XTG	N	

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-20 	G44	SW Turret	Exterior	SW Turret	DG	NEW	XTG	XTG	N	N	SG	N	N	N	XTG	N	Provide 3mm gap top and bottom. Derogation of gallery security requirements assumed. Unheated space
WG-21 	G44	SW Turret	Exterior	SW Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	XTG	N	Derogation of gallery security requirements assumed. Unheated space
WG-22 	G44	SW Turret	Exterior	SW Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	XTG	N	Derogation of gallery security requirements assumed. Unheated space



Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-23 	G44	SW Turret	Exterior	SW Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	XTG	N	Derogation of gallery security requirements assumed. Unheated space
WG-24  	G44	SW Turret	Exterior	SW Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	XTG	N	Derogation of gallery security requirements assumed. Unheated space
WG-25 	G24	Learning and Community Hub	Exterior	NW Elevation	SH	NEW	XTG	XTG	N	N	DG	Y	Y	Y	NEW	N/A	Window not visible internally. Cill condition unknown, assume new timber cill required No horizontal glazing bar


Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-26 	G24	Learning and Community Hub	Exterior	NW Elevation	A - DG B - DG C - SH D - SH	NEW	XTG	XTG	A - N B - N C - N D - N	A - N B - N C - N D - N	DG DG DG DG	N N Y Y	N N Y Y	N N Y Y	XTG	N/A	
WG-27 	G24	Learning and Community Hub	Exterior	NW Elevation	DG	NEW	XTG	XTG	N	N	DG	N	N	N	XTG	N/A	
WG-29 	G25	Learning and Community Hub 2	Exterior	NW Elevation	A - FL B - SH	NEW	XTG	XTG	A - N B - N	A - N B - N	A-DG B-DG	A-N B-Y	A-N B-Y	A-N B-Y	XTG	No	No horizontal glazing bar

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-30  	G25	Learning and Community Hub 2	Exterior	NW Elevation	A - SH B - DG	NEW	XTG	XTG	A - N B - N	A - N B - N	A-DG B-DG	A-Y B-N	A-Y B-N	A-Y B-N	XTG	No	Compound window. No horizontal glazing bar.
WG-31  	G25	Learning and Community Hub 2	Exterior	NW Elevation	A - SH B - DG C - SH	NEW	XTG	XTG	N N N	N N N	DG DG DG	Y N Y	Y N Y	Y N Y	XTG	No	No horizontal glazing bar.
WG-32 	G29	Lobby	Exterior	NW (SW Return) Elevation	DG	NEW	XTG	XTG	N	N	DG	N	N	N	XTG (assumed)	No	Window not viewed internally

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-33 	G55	Store	Exterior	NW (SW Return) Elevation	DG	NEW	XTG	XTG	N	N	DG	N	N	N	XTG	No	
WG-34 	G45	Stair 1	Exterior	NW Elevation	FL	NEW	XTG	XTG	FR60	N	DG	N	N	N	XTG	No	Assumed the new glazed unit will provide the required fire resistance. RAL to match Touchstone windows.
WG-35 	G32	Café Store	Exterior	NE Elevation	A - SH B - DG C - SH	NEW	XTG	XTG	N N N	N N N	DG DG DG	Y N Y	Y N Y	Y N Y	XTG	VF	No horizontal glazing bar.

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract Design TBC	
WG-36 	G32	Café Store	Exterior	NE (NW Return) Elevation	A - DG B - PL/DG C - DG IN ABEYANCE	RETAIN RETAIN RETAIN	XTG	XTG	30FR 30FR 30FR	N N N	SG PS SG	N Y N	N N/A N	N N/A N	XTG	G01 - VF	Blocked on G32 side. PVC- U window G32 side. Refer to MEP details for details of ventilation requirements. Assumed Works (TBC) Remove PVC-U Window + install FR30 Shaftwall lining WORKS TO BE CONFIRMED
WG-43 	G09	WC	Interior	NE Elevation	SH	NEW	XTG	XTG	N	N	DG	Y	Y	Y	NEW	OF	Provide new lead drip flashing. Cill currently tiled. Renew with new ceramic tiled splash back to WHB No horizontal glazing bar.
WG-44 	G09	WC	Interior	NE Elevation	FL	NEW	XTG	XTG	N	N	DG	N	N	N	XTG	OF	Store window surround assumed


Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract Design TBC	
WG-45 Refer ro DWG 2705	G41	Office	Exterior	Annex NE Elevation	A-FL B-FL C-FL	NEW (FR60) NEW (FR60) NEW (FR60)	XTG	XTG	N N N	N N N	DG DG DG	N N N	N N N	N N N	NEW	N	Windows to Annex are believed to be Kawneer 102 Series system. Contractor to provide closest matched in the layout identified on the elevations. RAL to match existing.
WG-46 Refer ro DWG 2705	G41	Office	Exterior	Annex NW Elevation	A-PL B-FL C-PL	NEW NEW NEW	XTG	XTG	N N N	N N N	DG DG DG	Y N Y	Y N Y	Y N Y	NEW	N	Windows to Annex are believed to be Kawneer 102 Series system. Contractor to provide closest matched in the layout identified on the elevations. RAL to match existing.
Ground Floor (Internal)																	
WG-37 	G31	Lobby	Interior	N/A	Police Enquiries Hatch	OH	XTG	XTG	N	N	N	XTG	N	N	XTG	No	Police enquiry hatch/ desk to be returned in situ. Protect for the duration of the works.

Wrexham Museum Redevelopment		**Schedule**		
241084-PUR-00-XX-SH-A-0006		Window Schedule		
Version	**Drawn**	**Checked**		
P01 06/10/2023	CH	PS		
P02 20/12/2023	CH	PS		
P03 10/01//2024	CH	PS		
C01 10/06/2024	CH	JR		
C02 12/12/2024	JR	JR		
C03 04/02/2025	CH	JR		

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-38 	G12	Sppecial Exhibition Gallery	Interior	South East Internal Courtyard	FL	RETAIN	XTG	XTG	FR60	SR3	XTG	N	N	N	XTG	OF	Apply obscure film before installing fire security lining
WG-39 	G12	Sppecial Exhibition Gallery	Interior	South East Internal Courtyard	FL	RETAIN	XTG	XTG	FR60	SR3	XTG	N	N	N	XTG	OF	Apply obscure film before installing fire security lining
WG-40 	G24	Learning & Community Hub 1	Interior	North West Internal Courtyard	A - SH B - FL	RETAIN	XTG	XTG	N	N	XTG	N Y	~~I~~ N	N Y	XTG	OF	Enssure window is fixed shut, remove paint from glazing. Allow for decoration.


Wrexham Museum Redevelopment		**Schedule**		
241084-PUR-00-XX-SH-A-0006		Window Schedule		
Version	**Drawn**	**Checked**		
P01 06/10/2023	CH	PS		
P02 20/12/2023	CH	PS		
P03 10/01//2024	CH	PS		
C01 10/06/2024	CH	JR		
C02 12/12/2024	JR	JR		
C03 04/02/2025	CH	JR		

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG-41 	G24	Learning & Community Hub 1	Interior	North West Internal Courtyard	A - SH B - FL	RETAIN	XTG	XTG	N	N	XTG	N Y	N 1	N Y	XTG	OF	Enssure window is fixed shut, remove paint from glazing. Allow for decoration.
WG-42 	G24	Learning & Community Hub 1	Interior	North West Internal Courtyard	A - SH B - FL	RETAIN	XTG	XTG	N	N	XTG	N Y	N	N Y	XTG	OF	Enssure window is fixed shut, remove paint from glazing. Allow for decoration.
WG-47 	G12	Special Exhibition Gallery	Interior	North West Internal Courtyard	A - TH B - FL	REMOVE?	XTG	XTG	N	N	XTG	N/A	N/A	N/A	N/A	N/A	Timber top hung casement, remove to allow ducting to pass through th opening. Window to be clad both with ZF MDF gallery lining, refer to partition types.
First Floor (External)																	




Wrexham Museum Redevelopment		**Schedule**		
241084-PUR-00-XX-SH-A-0006		Window Schedule		
Version	**Drawn**	**Checked**		
P01 06/10/2023	CH	PS		
P02 20/12/2023	CH	PS		
P03 10/01//2024	CH	PS		
C01 10/06/2024	CH	JR		
C02 12/12/2024	JR	JR		
C03 04/02/2025	CH	JR		

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract Design TBC	
WF-01 	1.04	Beginnings	Exterior	NW (SE Return) Elevation	SH	NEW	XTG	XTG	FR60	SR3	DG	Y	Y	Y	XTG	OF	Install obscure film before fire security lining installation
WF-02 	1.04	Beginnings	Exterior	NW (SE Return) Elevation	A - SH B - DG C - SH	NEW	XTG	XTG	FR60	SR3	DG	Y N Y	Y N Y	Y N Y	XTG	OF	Install obscure film before security lining installation No horizontal glazing bars
WF-03 	1.04	Beginnings	Exterior	NE Elevation	A - DG B - DG C - SH D - SH	NEW	XTG	XTG	FR60	SR3	DG	N N Y Y	N N Y Y	N N Y Y	XTG	OF	Install obscure film before security lining installation

Wrexham Museum Redevelopment		**Schedule**		
241084-PUR-00-XX-SH-A-0006		Window Schedule		
Version	**Drawn**	**Checked**		
P01 06/10/2023	CH	PS		
P02 20/12/2023	CH	PS		
P03 10/01//2024	CH	PS		
C01 10/06/2024	CH	JR		
C02 12/12/2024	JR	JR		
C03 04/02/2025	CH	JR		

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-04 	1.36	Stair 2	Exterior	NE Elevation	A - DG B - SH	NEW	XTG	XTG	N	N	DG	N Y	N Y	N Y	XTG	No	Side hung casement restricted to open 100mm
WF-05  	1.36	Stair 2	Exterior	SE Elevation	A - DG XTG retained B - DG XTG retained C - DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	XTG	No	Retain existing glazing
WF-06  	1.05	Trade & Industry	Exterior	SE Elevation	A - DG B - DG C - DG D - SH E - DG F - SH	NEW	XTG	XTG	FR60	SR3	DG	N N N Y N Y	N N N Y N Y	N N N Y N Y	XTG	OF	Install obscure film before security lining installation



Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-07  	1.05	Trade & Industry	Exterior	SE Elevation	A - DG B - DG C - DG D - SH E - DG F - SH	NEW	XTG	XTG	FR60	SR3	DG	N N N Y N Y	N N N Y N Y	N N N Y N Y	XTG	OF	Identical to WF06. Install obscure film before security lining installation
WF-08  	1.05	Trade & Industry	Exterior	SE Elevation	DG	NEW	XTG	XTG	FR60	SR3	DG	N	N	N	XTG	OF	Install obscure film before security lining installation
WF-10  	1.10.	Communities	Exterior	SE Elevation	A - DG B - SH	NEW	XTG	XTG	FR60	SR3	DG	Y Y	Y Y	Y Y	XTG	OF	Install obscure film before security lining installation. Remove exisiting secure lining. Note: low cill height Restrict opening to 100mm

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-11 	1.11	Daily Life	Exterior	SE Elevation	A - SH B - DG C - SH	NEW	XTG	XTG	FR60	SR3	DG	Y N Y	Y N Y	Y N Y	XTG	OF	Install obscure film before security lining installation
WF-12 	1.33	SE Turret	Exterior	SE Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	XTG	No	Derogation of gallery security requirements assumed. Unheated space
WF-13 	1.33	SE Turret	Exterior	SE Turret	DG	NEW	XTG	XTG	N	N	SG	N	N	N	XTG	No	Provide 3 mm ventilation gap top and bottom Derogation of gallery security requirements assumed. Unheated space

Wrexham Museum Redevelopment		**Schedule**		
241084-PUR-00-XX-SH-A-0006		Window Schedule		
Version	**Drawn**	**Checked**		
P01 06/10/2023	CH	PS		
P02 20/12/2023	CH	PS		
P03 10/01//2024	CH	PS		
C01 10/06/2024	CH	JR		
C02 12/12/2024	JR	JR		
C03 04/02/2025	CH	JR		

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-14 	1.33	SE Turret	Exterior	SE Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	XTG	No	Derogation of gallery security requirements assumed. Unheated space
WF-15 	1.11	Daily Life	Exterior	SW Elevation	PL (Exisiting)	OH	XTG	XTG	FR60	SR3	SG	Y	N	Y	XTG	No	Paint back boards pale grey before installing shaftwall lining
WF-16 	1.14/1.15	Wheelchair Accesible WC/ Disabled Ambulant WC	Exterior	SW Elevation	A - DG B - SH	NEW	XTG	XTG	FR60	_	DG	Y Y	Y Y	Y Y	XTG	OF	No horizontal glazing bars. Remove IPS cillboard before installing shaftwall partition. Install obscure film before installing secure lining.


Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-17 	1.18	Changing Places	Exterior	SW Elevation	A - TH B - TH C - DG D - DG	NEW	XTG	XTG	N	N	DG	Y Y N N	Y Y N N	Y Y N N	XTG	OF	Note: low cill height provide toughened glass guarding across opening.
WF-18 	1.19	Office 3	Exterior	SW Elevation	A - DG B - SH	NEW	XTG	XTG	N	N	DG	Y Y	Y Y	Y Y	XTG	No	No horizontal glazing bars. Cill not visible. Allow for new timber cill. Note: low cill height provide toughened glass guarding across opening.
WF-19 	1.21	Office 2	Exterior	SW Elevation	PL (Exisiting)	OH	XTG	XTG	N	N	SG	Y	Y	Y	XTG	No	Currently appears to be operating as a TH casement. Restore window to its original function Note: low cill height provide toughened glass guarding across opening.


Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-20 	1.34	SW Turret	Exterior	SW Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	N/A	No	Derogation of gallery security requirements assumed. Unheated space
WF-21 	1.34	SW Turret	Exterior	SW Turret	DG	NEW	XTG	XTG	N	N	SG	N	N	N	N/A	No	Provide 3mm ventilation gaps at top and bottom of the glass to provide ventilation. Derogation of gallery security requirements assumed. Unheated space
WF-22 	1.34	SW Turret	Exterior	SW Turret	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	N/A	No	Derogation of gallery security requirements assumed. Unheated space

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-23 	1.21	Office 2	Exterior	NW Elevation	A - SH B - DG C - SH	NEW	XTG	XTG	N	N	DG	Y N Y	Y N Y	Y N Y	XTG	No	No horizontal glazing bars.
WF-24 	1.22	Football Galleries Introduction	Exterior	NW Elevation	A- DG B - DG C - DG D- SH	NEW	XTG	XTG	FR60	SR3	DG	N N Y Y	N N Y Y	N N Y Y	NEW	OF	Install obscure film before installing security lining. Cill not visible. Allow for new wrot SW cill.
WF-25 	1.22	Football Galleries Introduction	Exterior	NW Elevation	A - DG B - DG C - SH D - DG	NEW	XTG	XTG	FR60	SR3	DG	N N Y Y	N N Y Y	N N Y Y	NEW	OF	Install obscure film before installing security lining. Cill not visible. Allow for new wrot SW cill. PLEASE NOTE: Opening light swopped from D to C.

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-26 	1.01	Football Galleries	Exterior	NW Elevation	A- DG B - DG C - DG D - DG E - DG F - DG	NEW	XTG	XTG	FR60	SR3	DG	N N N Y N Y	N N N Y N Y	N N N Y N Y	XTG	OF	Install obscure film before installing security lining Top hung casements to have actuators fitted and operated by BMS to control fresh air supply
WF-27  	1.01	Football Galleries	Exterior	NW Elevation	A- DG B - DG C - DG D - TH E - TH F - TH	NEW	XTG	XTG	FR60	SR3	DG	N N N Y N Y	N N N Y N Y	N N N Y N Y	XTG	OF	Install obscure film before installing security lining Top hung casements to have actuators fitted and operated by BMS to control fresh air supply
WF-28  	1.35	Stair 1	Exterior	NW Elevation	A - DG B - DG C - TH D - TH	NEW	XTG	XTG	N	N	DG	N N Y Y	N N Y Y	N N Y Y	XTG	No	No horizintal glazing bars


Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-29 	1.28	WC	Exterior	NW Elevation	DG	NEW	XTG	XTG	N	N	DG	N	N	N	XTG	N	
WF-30 	1.28	WC	Exterior	NE Elevation	A -DG B - SH	NEW	XTG	XTG	N	N	DG	N Y	N Y	N Y	XTG	N	
WF-31 	1.27	WC Lobby	Exterior	NE Elevation	A -DG B - SH	NEW	XTG	XTG	N	N	DG	N Y	N Y	N Y	XTG	N	



Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-32 	1.26	Museum AV Room	Exterior	NE Elevation	A - DG B -DG C -SH D -SH	NEW	XTG	XTG	N	N	DG	N N Y Y	N N Y Y	N N Y Y	XTG	N	
WF-33 	1.24	Lobby	Exterior	NE (NW Return) Elevation	A - DG B -DG C - DG	RETAIN	XTG	XTG	N	N	SG	N/A	N/A	N/A	N/A	N	Blind window; check masonry blocking internally to ensure secure.
WF-34 	1.24	Lobby	Exterior	NE (NW Return) Elevation	DG	NEW	XTG	XTG	N	N	SG	N	N	N	XTG	N	
WF-35 	1.01	Football Galleries	Exterior	NE Elevation	A - DG B - DG C - DG D - DG E - SH F - DG	NEW	XTG	XTG	FR60	SR3	DG	N N N N Y N	N N N N Y N	N N N N Y N	XTG	OF	Install obscure film before installing security lining




Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-36 	1.01	Football Galleries	Exterior	NE Elevation	A - DG B - DG	NEW	XTG	XTG	FR60	SR3	DG	N Y	N Y	N Y	XTG	OF	Install obscure film before installing security lining
WF-37 	1.01	Football Galleries	Exterior	NE Elevation	A- DG B -DG C - DG D - DG	NEW	XTG	XTG	FR60	SR3	DG	N N N N	N N N N	N N N N	XTG	OF	Install obscure film before installing security lining
WF-38 	1.01	Football Galleries	Exterior	NE Elevation	A - DG B - SH	NEW	XTG	XTG	FR60	SR3	DG	N Y	N Y	N Y	XTG	OF	Install obscure film before installing security lining

Wrexham Museum Redevelopment		**Schedule**		
241084-PUR-00-XX-SH-A-0006		Window Schedule		
Version	**Drawn**	**Checked**		
P01 06/10/2023	CH	PS		
P02 20/12/2023	CH	PS		
P03 10/01//2024	CH	PS		
C01 10/06/2024	CH	JR		
C02 12/12/2024	JR	JR		
C03 04/02/2025	CH	JR		

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-39  	1.01	Football Galleries	Exterior	NE Elevation	A - DG B - DG C - DG D - TH E - TH F - TH	NEW	XTG	XTG	FR60	SR3	DG	N N N Y N Y	N N N Y N Y	N N N Y N Y	XTG	OF	Install obscure film before installing security lining. Top hung casements to have actuators fitted and operated by BMS to control fresh air supply
WF-50 Refer to DWG/ -2705	1.30.	Corridor	Exterior	Annex NE Elevation	A - FL B - PL C - FL	RETAIN	XTG	XTG	N	N	DG	XTG	XTG	XTG	XTG	No	No work to be undertaken
WF-51 Refer to DWG/ -2705 	1.32	Collection Workshop	Exterior	Annex NE Elevation	FL	RETAIN	XTG	XTG	N	XTG	DG	XTG	XTG	XTG	XTG	No	No work to be undertaken

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-52 Refer to DWG/ -2705 	1.32	Collection Workshop	Exterior	Annex NE Elevation	PL	RETAIN	XTG	XTG	N	XTG	DG	XTG	XTG	XTG	XTG	No	No work to be undertaken
WF-53  	1.32	Collection Workshop	Exterior	Annex NW Elevation	FL	RETAIN	XTG	XTG	N	XTG	DG	XTG	XTG	XTG	XTG	No	No work to be undertaken
WF-54  	1.32	Collection Workshop	Exterior	Annex NW Elevation	FL	RETAIN	XTG	XTG	N	XTG	DG	XTG	XTG	XTG	XTG	No	No work to be undertaken


Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-55 	1.32	Collection Workshop	Exterior	Annex NW Elevation	FL	RETAIN	XTG	XTG	N	XTG	DG	XTG	XTG	XTG	XTG	No	No work to be undertaken
WF-56 	1.31	Collections Office	Exterior	Annex NW Elevation	PL	RETAIN	XTG	XTG	N	XTG	DG	XTG	XTG	XTG	XTG	No	No work to be undertaken
WF-57 	1.31	Collections Office	Exterior	Annex NW Elevation	FL	RETAIN	XTG	XTG	N	XTG	DG	XTG	XTG	XTG	XTG	No	No work to be undertaken
WF-58 	1.29	Collections Store	Exterior	Annex SE Elevation	FL	RETAIN	XTG	XTG	N	N	DG	N	N	N	XTG	No	Check on site. Assume no work to be undertaken

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-59 	1.36	Stair 2	Exterior	NE Elevation	DG	RETAIN	XTG	XTG	N	N	SG	N	N	N	XTG	No	
WF-60 	1.29	Collections Store	Exterior	Annex SE Elevation	FL	RETAIN	XTG	XTG	N	N	DG	N	N	N	XTG	No	Check on site. Assume no work to be undertaken
WF-61 	1.36	Stair 2	Exterior	NE Elevation	DG	RETAIN	XTG	XTG	N	N	SG	N	N	N	XTG	No	
First Floor (Internal)																	


Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-09 	1.41	Conflict & Struggle	Interior	N/A	A - FL B - PL/HL C - FL	RETAIN	XTG	XTG	FR30	N	SG	N Y N	N Y N	N Y N	XTG	OF	Remove extract fan. Renew glazing. Pivot and hopper to be fixed shut
WF-40 	1.07	Landing	Interior	North East Internal Courtyard	A - FL B - PL C - FL D - FL E - HL F - FL	RETAIN	XTG	XTG	FR60	SR3	SG	N Y N N Y N	N Y N N Y N	N	XTG	OF	Opening light to be fixed shut. Install obscure film before installing fire security lining Allow for decoration.
WF-41 	1.07	Landing	Interior	North East Internal Courtyard	A - FL B - PL C - FL D - FL E - FL F - FL	RETAIN	XTG	XTG	FR60	SR3	SG	N Y N N N N	N Y N N N N	N	XTG	OF	Opening light to be fixed shut. Install obscure film before installing fire security lining Allow for decoration.

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract Design TBC	
WF-42 	1.07	Landing	Interior	North East Internal Courtyard	A - FL B - PL C - FL D - FL E - HL F - FL	RETAIN	XTG	XTG	FR60	SR3	SG	N Y N N Y N	N Y N N Y N	N	XTG	OF	Opening light to be fixed shut. Install obscure film before installing fire security lining Allow for decoration.
WF-43 	1.07	Landing	Interior	North West Internal Courtyard	SH	RETAIN	XTG	XTG	FR60	SR3	SG	Y	Y	N	XTG	OF	Opening light to be fixed shut. Install obscure film before installing fire security lining Allow for decoration.
WF-44 	1.07	Landing	Interior	North West Internal Courtyard	A - SH B - FL	RETAIN	XTG	XTG	FR60	SR3	SG	Y N	Y N	N	XTG	OF	Opening light to be fixed shut. Install obscure film before installing fire security lining Allow for decoration.



Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-45 	1.07	Landing	Interior	South West Internal Courtyard	FL	OH	XTG	XTG	N	N	SG	N	N	N	XTG	No	Note: low cill height, provide toughened glass guarding across opening Allow for decoration.
WF-46 	1.07	Landing	Interior	South West Internal Courtyard	FL	NEW	XTG	XTG	FR60	N	SG	N	N	N	XTG	N	
WF-47 	1.07	Landing	Interior	South West Internal Courtyard	SH	RETAIN	XTG	XTG	N	N	SG	XTG	XTG	XTG	XTG	OF	Note: Window will be obscured by the lift shaft construction.

Wrexham Museum Redevelopment		**Schedule**
241084-PUR-00-XX-SH-A-0006		Window Schedule
Version	**Drawn**	**Checked**
P01 06/10/2023	CH	PS
P02 20/12/2023	CH	PS
P03 10/01//2024	CH	PS
C01 10/06/2024	CH	JR
C02 12/12/2024	JR	JR
C03 04/02/2025	CH	JR

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WF-49 	1.07	Landing	Interior	South East Internal Courtyard	PL	RETAIN	XTG	XTG	FR60	SR3	SG	XTG	XTG	XTG	XTG	OF	Opening light to be fixed shut. Install obscure film before installing security lining. Paint lining board pale grey prior to installing the shaftwall. Allow for decoration.
Second Floor																	
WS-01 	N/A	Roof Void	Exterior	NE Elevation	DG XTG retained	RETAIN	XTG	XTG	N	N	SG	N	N	N	XTG	No	No access to review - details assumed
Windows to Glazed Link																	
WG - 47 	G37	Glazed Link	Exterior	Glazed Link	FL	RETAIN	XTG	XTG	XTG	XTG	DG	XTG	XTG	XTG	XTG	UV	

Wrexham Museum Redevelopment		**Schedule**		
241084-PUR-00-XX-SH-A-0006		Window Schedule		
Version	**Drawn**	**Checked**		
P01 06/10/2023	CH	PS		
P02 20/12/2023	CH	PS		
P03 10/01//2024	CH	PS		
C01 10/06/2024	CH	JR		
C02 12/12/2024	JR	JR		
C03 04/02/2025	CH	JR		

LOCATION					OPENING				WINDOW PERFORMANCE			WINDOW IRONMONGERY AND FURNITURE					COMMENTS
WINDOW REF NUMBER	ROOM REF NUMBER	ROOM NAME	INTERIOR / EXTERIOR	ELEVATION	REPLACEMENT WINDOW TYPE VIEWED FROM EXTERIOR KEY DG = Direct glazed (frameless)unit FL = Framed fixed light SH = Framed side hung casement HL = Framed hopper light (bottom hung) with hopper stays PL = Framed pivot light TH = Top-Hung	REPLACEMENT / NEW RETAIN OH = OVERHAUL (REPAIR AND MAKE OPERABLE)	STRUCTURAL OPENING WIDTH (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	STRUCTURAL OPENING HEIGHT (TO BE CONFIRMED ON SITE BY WINDOW SUPPLIER AND INSTALLER)	FIRE RATING UPGRADE	SECURITY UPGRADE	GLAZING PROPOSAL DG = Double glazed unit SG = Single glazed (ususally existing retained) PS = Perforated Steel Sheet	WINDOW HANDLE ? ? ? CATCH	CASED RESTRICTOR ?	WINDOW LOCK	WINDOW CILL (EXISTING / NEW / N/A) ?	FILM TO GLAZING OF = Obscure film (etched pattern) VF = Decorative vinyl film to be installed in Exhibition contract. Design TBC	
WG -48 	G37	Glazed Link	Exterior	Glazed Link	FL	RETAIN	XTG	XTG	XTG	XTG	DG	XTG	XTG	XTG	XTG	UV	
WF -62 	1.17	Glazed Link	Exterior	Glazed Link	FL	RETAIN	XTG	XTG	XTG	XTG	DG	XTG	XTG	XTG	XTG	UV	
WF - 63 	1.17	Glazed Link	Exterior	Glazed Link	FL	RETAIN	XTG	XTG	XTG	XTG	DG	XTG	XTG	XTG	XTG	UV	