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Existing windows to be
retained, decorated and
overhauled.  New film /
manifestation / branding
to be installed onto
glazing.

RWP to be removed,
overhauled and repaired
with new powder coating
in color to match existing.

RWP RWP

RWP to be removed, overhauled and repaired
with new powder coating in color to match
existing.

Lower storey White Ashlar  stone cladding to be
cleaned with either low pressure steam or soft water
wash to be confirmed by L.A.

Door and frame to be retained.  To be painted to
match new color scheme.

Proposed color Anthracite
RAL 7016 tbc by L.A

Floor tiles retained in cross hatched area.
Barrier matting removed, new tactile metal inlay
installed with No.33 set into metalwork.
Timber paneling installed on wall up to ceiling
level to protect existing tiles

Pillar re-plastered and made good

New floor covering throughout, to
be Quick Step Livyn Pulse Click
Sand Storm Oak Brown flooring to
L.A approval

Ceiling finishes retained, to be
repaired, made good and
painted  where required

Upper floor area's to be closed off.

Fan light reinstated above
new french door below.

Exposed brickwork
Bricks to be cleaned off and re-pointed.
Bricks to be sealed with an approved interior
brick and dust sealant (matt finish) such as
King fisher Interior sealant or similar
approved.

New opening, FD 30 fire door

FD 30 fire door

window removed, to be bricked up and made
good

window removed, to be bricked up and made
good

window removed, to be bricked up and made
good

window removed, to be bricked up and made
good

New masonry wall

New fire escape access point to created in
boundary wall

Toilets refurbished

Toilets refurbished

New boiler and flue through existing grill within
brickwork

Door swing flipped, new FD 30 fire door

Cash lift retained, access door sealed shut and
retained as a feature.

Window blocked up and made good

brickwork to be exposed

Steel post retained, repainted, matt grey finish

Brickwork pillar, exposed brick finish

Brickwork exposed below cill
level, new window cill board
to be fitted

Damaged plaster work
repaired and made good

Brickwork and corbel above
to be exposed

Wall up to 1.8mH to be clad
with Acoustic Oak Slatwall
Panels.  From 1.8m to
ceiling to be existing lime
plaster repaired and made
good.

Damaged plaster work
repaired and made good

New Timber bar area

Steel post retained, repainted, matt grey finish

Damaged plaster work
repaired and made good

Damaged plaster work repaired and
made good

Damaged plaster work repaired and
made good

Skylight has been reinstated.
Glass to be replaced, frame and
lead work to be renovated

Opening size increased

New 2.4m W opening

Ceiling to be re-boarded and skimmed

Stairs to be blocked off, timber
hatch to be installed for
maintenance access

plastered walls to be repainted

DDA compliant door to be installed

Existing door to be retained and
refurbished

plastered walls to be repainted

plastered walls to be repainted

Quick Step Livyn Pulse Click Sand
Storm Oak Brown flooring to L.A
approval

Proposed Acoustic Oak Slatwall Panel

up 215

Cup'd

Masonry wall, ceilings and cladding  repairs
Walls to be repaired / pointed using Lime
mortar.  Proposed product to be CLM28F
ready mixed coarse lime mortar.
Mix ratio 1:3 - Lime putty: Sand plus 18mm
fibres
New plaster to be Cornish lime CLM66 ready
mixed top coat plaster.
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B

First-01

First-02 Landing

Store

Store

Store

W/C

Lobby

Office

proposed

proposed

proposed

Area not used as
part of proposals
(cross hatched)

HATCH
LEGEND

FD30 fire door installed

plastered walls to be repainted

Damaged window replaced with like for like timber unit

Broken glass to be replaced, lead
and flashing's repaired and replaced
as necessary

Project;

Title; Scale (A1);

Dwg No; Date;

Revision;

33 High Street, Wrexham, LL13 8HY

05-Proposed
Ground & First Floor
Plan

1:50

05.07.23

HDS Architectural Services, The Foundry,
15 Yorke Street, Wrexham

LL13 8LW
Tel (01978) 345250

www.hdsarchitectural.co.uk

Ground floor plan 1:50

HS/PD/05

Proposed

N

First floor plan 1:50

Rev-A Internal arrangement amended,
schedule of works information added 15.09.23
Rev-B Dis W/C moved, lime plaster & mortar
changed to L.A recommended product
10.10.23
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