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EXISTING PLAYGROUND SIGN TO

BE RELOCATED TO ENSURE MIN

AVAILABLE FOOTWAY WIDTH IS A

MINIMUM OF 900MM.
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40
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SLOW ARAF

ROAD HUMPS

WARNING SIGN.
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0
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4

S5

AS REQUESTED BY WREXHAM,

EXISTING STREET LIGHTING

ALONG NEW FOOTWAY WORKS

TO BE UPGRADED TO WREXHAM

SPECIFICATION, EXACT SPEC

TO BE TAKEN FROM APPROVED

S278 STREET LIGHTING DESIGN

BY OTHERS.

EXISTING CENTRE-LINE ROAD

MARKINGS TO BE REMOVED IN

VICINITY OF NARROWED

SECTION OF CARRIAGEWAY IN

ACCORDANCE WITH RSA.

8

.

0

FLAT TOP SPEED TABLE

SUITABLE FOR BUSES

TO BE 75MM HIGH, 8M

FLAT LENGTH WITH MAX

1:20 ON/OFF GRADIENT

RAMPS.

EXISTING REFUGE

ISLAND/KERBS TO BE

REMOVED AND

CARRIAGEWAY

REINSTATED.

EXISTING REDUNDANT HATCHED

ROAD MARKINGS TO BE REMOVED

AND REPLACED WITH NEW

CENTRE-LINE MARKING TO DIA 1004.
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PROPOSED LINK TO DARLAND HIGH SCHOOL.
SUBJECT TO AGREEMENT WITH SCHOOL.
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NEW 3M WIDE FOOTWAY TO TIE

INTO EXISTING FOOTWAY AT

DARLAND VIEW AND INTERNAL

SITE FOOTWAY.

LAND OWNERS PERMISSION
TO BE GRANTED FOR
FOOTWAY WORKS.

LAND OWNERS PERMISSION
TO BE GRANTED FOR
FOOTWAY WORKS.

NEW 3M WIDE FOOTWAY TO TIE

INTO EXISTING FOOTWAY

PROVISION AT DARLAND HIGH

SCHOOL AND INTERNAL SITE

FOOTWAY.

ROSSETT ROAD,

WREXHAM

S278 SIGNS & MARKINGS

1:250 @ A0

JAN 21MCJC
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DRAWING NUMBER:

REV DETAILS DRAWN CHECKED DATE

Croft Transport Planning & Design

340 Deansgate

Manchester

M3 4LY

Email: info@croftts.co.uk

Tel: 0161 837 7380

Web: www.eddisons.com/services/transport-planning

REVISION:

ROAD MARKINGS

ALL AFFECTED/REDUNDANT EXISTING MARKINGS SHALL BE REMOVED IN ACCORDANCE WITH SUB

CLAUSE 1212.18 OF THE SPECIFICATION FOR HIGHWAY WORKS AND A METHOD APPROVED BY THE LA

ENGINEER. ROAD MARKINGS IN ACCORDANCE WITH BS EN1436. EQUIVALENT SKID RESISTANCE TO BE

PROVIDED BETWEEN ROAD MARKINGS AND ADJACENT SURFACING. ALL MANHOLE COVERS WITHIN

WHEELTRACK AREAS TO HAVE HIGH FRICTION COVERS TO SUIT ADJACENT SURFACING.

ROAD MARKING SCHEDULE

DIAG. No. LINE GAP WIDTH SIZE COLOUR NOTES

1003A 600 300 200 - WHITE

GIVE WAY AT JUNCTION

1004 4000 2000 100 - WHITE

CENTRE-LINE

1009A 600 300 100 - WHITE

EDGE OF CARRIAGEWAY AT JUNCTION

1023A - - 1250 3750 WHITE

GIVE WAY TRIANGULAR

1024 - - - 1600 WHITE

SLOW/ARAF MARKING

1025.1 - - 3000 15000 YELLOW

BUS LAYBY

1062 - - - 1600 WHITE

20MPH/40MPH ROUNDELS

1. ALL ADOPTABLE SEWERS AND ASSOCIATED WORKS ARE TO COMPLY FULLY WITH "SEWERS FOR ADOPTION" 7TH

EDITION. ALL DRAWINGS ARE TO BE READ IN CONJUNCTION WITH THE ON-SITE DRAWINGS PRIOR TO

UNDERTAKING ANY WORKS AND ANY DISCREPANCIES WITH BOUNDARIES, FENCELINES, EARTHWORKS OR

OTHERWISE REPORTED IMMEDIATELY TO THE ENGINEER PRIOR TO WORKS COMMENCING.

2. ALL HIGHWAY AND DRAINAGE WORKS TO BE TO ADOPTABLE STANDARDS AND SHALL COMPLY FULLY WITH THE

LOCAL AUTHORITY SPECIFICATION, APPROVED STANDARD DETAILS AND THE RELEVANT SECTIONS OF THE DESIGN

MANUAL FOR ROADS AND BRIDGES, SPECIFICATION FOR HIGHWAY WORKS AND BRITISH STANDARDS.

CONTRACTOR TO ENSURE POSITIVE DRAINAGE TO ALL GULLIES PRIOR TO UNDERTAKING ANY PAVEMENT WORKS.

3. ANY PRIVATE WORKS ARE TO COMPLY FULLY WITH THE LATEST EDITIONS OF THE BUILDING REGULATIONS

4. ALL EXISTING STATIONS, INVERT LEVELS AND DRAINAGE NETWORK TO BE CHECKED BY THE CONTRACTOR AT

THE START OF WORKS AND ANY DISCREPANCIES NOTIFIED TO THE ENGINEER. ALL LEVELS ARE BASED ON

TOPOGRAPHICAL SURVEY INFORMATION PROVIDED BY OTHERS. ANY DISCREPANCIES BETWEEN THIS AND OTHER

DRAWINGS TO BE REPORTED TO THE ENGINEER PRIOR TO CONSTRUCTION

5. ALL MATERIALS TO BEAR THE RELEVANT B.S.KITEMARK AND COMPLY FULLY WITH THE SPECIFICATIONS. ALL

MATERIALS TO BE AGREED WITH THE OVERSEEING LOCAL AUTHORITY REPRESENTATIVE PRIOR TO ORDERING.

ALL CONCRETE & CONCRETE PRODUCTS MUST USE SULPHATE RESISTANT CEMENT (UNLESS THE SITE

INVESTIGATION REPORT PROVES THAT SULPHATE ATTACK FROM SOILS AND GROUNDWATER WILL NOT OCCUR)

6. ALL STATUTORY CONSENTS, OPENING NOTICES ETC. AS REQUIRED UNDER HIGHWAYS ACTS AND WATER

INDUSTRIES ACTS,. ARE TO BE OBTAINED BY THE CONTRACTOR  PRIOR TO COMMENCEMENT OF THE WORKS

(UNLESS OTHERWISE STATED). ALL WORKS ARE TO BE INSPECTED BY L.A., NHBC OR STATUTORY AUTHORITY AS

APPLICABLE.

7. CONTRACTOR TO MAKE ADVANCE ALLOWANCE FOR THE MANAGEMENT AND COORDINATION OF STATUTORY

UNDERTAKERS DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS. PRESENCE OF STATUTORY UNDERTAKERS

EQUIPMENT IN THE HIGHWAY SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTING ANY

WORKS. THE LOCATION OF STATUTORY PLANT SHOWN ON ANY PLANS IS INDICATIVE ONLY AND SHOULD NOT BE

RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR CABLING.  THE CONTRACTOR SHOULD CONFIRM THE

LOCATION OF ALL STATS PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS.

ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE PROTECTION / DIVERSION MEASURES

(INCORPORATING SPLIT DUCT AND 150MM CONCRETE SURROUND OR SIMILAR STATUTORY APPROVED METHOD) IS

TO BE PUT IN PLACE BY THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS EQUIPMENT ARE FOUND

TO BE WITHIN THE AREA OF HIGHWAY WORKS.

8. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND

FINISHES WITH THE LOCAL AUTHORITY. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX.

TYPE OF POSTS, FINISHES AND LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER

PRIOR TO ORDERING. CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED

EQUIPMEMT AND ELECTRICAL FEEDS TO LIGHTING AND ANY SIGNALS PRIOR TO WORKS COMMENCING,

CONTRACTOR TO MAKE ALLOWANCE FOR ANY LEAD-INS WITHIN THEIR PROGRAMME.

9. ALL ROADMARKINGS TO BE LAID IN ACCORDANCE WITH THE  REQUIREMENTS OF THE TRAFFIC SIGNS MANUAL

CHAPTER 5, TRAFFIC SIGNS REGULATIONS AND GENERAL DIRECTIONS. ROADMARKING MATERIALS, LAYING AND

PERFORMANCE TO BE IN ACCORDANCE WITH THE REQUIREMENTS OF BS EN 1436.ALL ACCESS COVERS WITHIN

THE VICINITY OF THE WORKS TO HAVE HIGH FRICTION COVERS AND AGREED WITH LA ENGINEER. PSV OF ALL

LINING AND COVERS TO SUIT ADJACENT SURFACING

10. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND TRAFFIC

MANAGEMENT AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE ALLOWANCE

FOR THE ADVANCE PROVISION OF ALL ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND STREETLIGHTING

WITHIN THEIR PROGRAMME OF WORKS

C.D.M. REGULATIONS 2015

IN LINE WITH THE ABOVE REGULATIONS WE ARE OBLIGED TO INFORM THE CLIENT OF THE RISKS THAT MAY BE

ENCOUNTERED IN THE CONSTRUCTION OF THESE WORKS. WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED

FROM THE DESIGN, HOWEVER DUE TO THE VERY NATURE OF THIS TYPE OF WORK IT IS NOT POSSIBLE TO REMOVE

ALL THE RISKS FROM THE DESIGN. WE WOULD ALSO RESPECTFULLY REMIND THE CLIENT OF HIS OBLIGATIONS TO

TAKE ALL REASONABLE STEPS IN ENSURING THAT ONLY COMPETENT CONTRACTORS WHO HAVE A VALID SAFETY

POLICY ARE EMPLOYED. THEY SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT TENDER STAGE AS TO THE

MANNER IN WHICH THEY WILL DEAL WITH THE ELEMENTS OF RISK INVOLVED IN THIS TYPE OF WORK AND IN

PARTICULAR THOSE HIGHLIGHTED BY CROFT BELOW:-

1. TRENCH EXCAVATIONS IN EXCESS OF 1.2M DEEP.

2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT PEOPLE, MATERIALS AND VEHICLES FALLING INTO

EXCAVATION.

3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO PREVENT UNAUTHORISED ACCESS.

4. UNDERMINING TO ADJACENT ROADS OR STRUCTURES.

5. CONFINED SPACE OPERATIONS.

6. DEALING WITH EXISTING SERVICES.

7. TRAFFIC MANAGEMENT ON EXISTING HIGHWAYS AND PROTECTION OF SITE PERSONNEL AND MEMBERS OF THE

PUBLIC.

8. PROCEDURE TO BE FOLLOWED IN EVENT OF ACCIDENT OR EMERGENCY.

9. METHOD OF WORKING WHERE CONTAMINATED GROUND IS PRESENT ON SITE.

10. CONFIRMATION WILL BE REQUIRED THAT ALL OPERATIVES ARE ADEQUATELY TRAINED, COPIES OF RELEVANT

TRAINING CERTIFICATES TO BE SUPPLIED.

11. ANY CONSTRUCTION PERSONNEL, INCLUDING OPERATIVES INTENDING TO CONSTRUCT THE DESIGNS SHOWN

ON THIS DRAWING SHOULD ENSURE THAT THEY

HAVE BEEN REGULARLY AND THOROUGHLY BRIEFED BY THE PRINCIPAL CONTRACTOR ON ALL HEALTH AND

SAFETY MATTERS AND HAVE HAD SIGHT OF:

I) THE FULL DESIGNERS AND CONTRACTORS RISK ASSESSMENTS AND RISK REGISTERS.

II) THE DEVELOPED CONSTRUCTION HEALTH AND SAFETY PLAN

III) THE CONTRACTORS CONSTRUCTION METHOD STATEMENTS.

THE ABOVE LIST IS BY NO MEANS EXHAUSTIVE BUT IT DOES HIGHLIGHT OPERATIONS THAT PRESENT A RISK TO

CONTRACTORS AND THE GENERAL PUBLIC.

GENERAL

ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX

LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER PRIOR TO ORDERING.

CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED EQUIPMEMT AND

ELECTRICAL FEEDS TO LIGHTING AND SIGNALS PRIOR TO WORKS COMMENCING, CONTRACTOR TO MAKE

ALLOWANCE FOR ANY LEAD-INS WITHIN THEIR PROGRAMME.

THE CONTRACTOR IS TO REFER TO STANDARD DETAILS AS SUPPLIED FOR CONSTRUCTION DETAILS RELATING TO

THE WORKS. ALL WORKS ARE TO BE UNDERTAKEN IN ACCORDANCE WITH THE SPECIFICATION FOR HIGHWAY

WORKS. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND

TRAFFIC MANAGEMENT AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE

ALLOWANCE FOR THE PROVISION OF ALL ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND

STREETLIGHTING AND PROVISION OF STATUTORY DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS, PRIOR TO

ARRIVAL ON SITE. 

SIGN POSTS LINING AND LIGHTING COLUMNS

1. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND

FINISHES WITH THE LOCAL AUTHORITY.

2. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX.

3. ALL SIGNS TO HAVE A MINIMUM CLEARANCE OF 450MM FROM THE CARRIAGEWAY AND 2.3M TO UNDERSIDE

OF SIGN.

4. ALL REDUNDANT MARKINGS TO BE REMOVED IN ACCORDANCE WITH SUB CLAUSE 1212.18 OF THE SHW AND

A METHOD TO BE AGREED WITH THE LOCAL AUTHORITY PRIOR TO COMMENCING. CONTRACTOR/CLIENT TO

MAKE ALLOWANCE FOR POTENTIAL REQUIREMENT OF RESURFACING IN AREAS WHERE LINING ARE REMOVED

SUBJECT TO CONDITION OF SURFACING FOLLOWING THE WORKS.

5. ALL NEW MARKINGS TO HAVE EQUIVALENT PSV TO ADJACENT SURFACING IN ACCORDANCE WITH BS EN

1436.

6. ALL MANHOLE AND ACCESS COVERS WITHIN WHEELTRACKS TO HAVE HIGH FRICTION COVERS TO MATCH

ADJACENT SURFACING PSV. FORM OF ANTI SKID TO BE AGREED WITH LA ENGINEER PRIOR TO INSTALLATION.

TRAFFIC SIGN SCHEDULE

REF

.

DIAG.NO DIMENSION

DESCRIP

TIVE

TEXT

ILLUMINATION

REQUIREMENT

POST &

FOUNDATION

NOTES

S1

x2

7014 495x495MM

NEW ROAD

LAYOUT

AHEAD

NON-ILLUMINATED-2.3M

MOUNTING HEIGHT

FIXED TO

APPROPRIATE

STREET FURNITURE

TEMPORARY

SIGNS TO BE

TAKEN DOWN 3

MONTHS

FOLLOWING

COMPLETION OF

WORKS.

S3

x2

674 W600xH905MM

20MPH

ZONE

ILLUMINATED-2.3M MOUNTING

HEIGHT

1x76MMx3.2MM CHS

(WIDE BASED)

W350xL600xD600MM

S4

x2

675A W600xH1065MM

20MPH

ZONE ENDS

(40MPH)

ILLUMINATED-2.3M MOUNTING

HEIGHT

FIXED BACK TO BACK

WITH S3'S

S5 557.1 W680xH600MM

HUMP

WARNING

SIGN

NON-ILLUMINATED-2.3M

MOUNTING HEIGHT

1x76MMx3.2MM CHS

W350xL600xD600MM

S6

X2

544.1 W680xH600

NO

FOOTWAY

SIGN

FIXED ABOVE S7'S FIXED ABOVE S7'S

S7

X2

N/A W900xH690

SUPPLEME

NTARY

SIGN

NON-ILLUMINATED-2.3M

MOUNTING HEIGHT

1x76MMx3.2MM CHS

W350xL600xD600MM

S2

x2

7014 790x580MM

NEW

ZEBRA

CROSSING

AHEAD

NON-ILLUMINATED-2.3M

MOUNTING HEIGHT

FIXED TO

APPROPRIATE

STREET FURNITURE

TEMPORARY

SIGNS TO BE

TAKEN DOWN 3

MONTHS

FOLLOWING

COMPLETION OF

WORKS.

'NEW ROAD LAYOUT AHEAD' SIGNS TO BE

ERECTED WHERE POSSIBLE ON EXISTING

LIGHTING COLUMNS OR POSTS MIN 45M IN

ADVANCE OF THE WORKS AND REMAIN IN

PLACE FOR 3 MONTHS AFTER THE WORKS

ARE COMPLETED.

S2 'NEW ZEBRA CROSSING AHEAD' TEMPORARY

SIGN REMOVED FROM SCOPE OF S278 WORKS

AS ZEBRA CROSSING IS ALREADY INSTALLED.

SIGN FOUNDATIONS, POSTS AND LIGHTING COLUMNS

PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE/CHECK ALL SIGN POST/LIGHTING COLUMN

MATERIALS, DIMENSIONS AND FINISHES WITH WREXHAM HIGHWAYS. ALL SIGNS TO BE SUPPLIED

AND INSTALLED IN ACCORDANCE WITH BS EN 12899

NORTHERN FOOTWAY LINKS OUTSIDE OF SITE BOUNDARY @ 1:500 SCALE

A ADDITIONAL FOOTWAY LINKS OUTSIDE OF RED EDGE ADDED JC MC MAR 21

B ADDITIONAL FOOTWAY LINKS OUTSIDE OF RED EDGE ADDED JC MC APR 21

C REVISED IN LINE WITH STAGE 1/2 RSA JC MC MAY 21

D ADDITIONAL CROSSING ON HOLT ROAD JC MC OCT 21

E REVISED FOLLOWING WREXHAM PLANNING COMMENTS JC MC OCT 21

F REVISED FOLLOWING WREXHAM PLANNING COMMENTS JC MC OCT 21

G REVISED FOLLOWING WREXHAM FIRST TECHNICAL REVIEW JC MC NOV 21

H REVISED FOLLOWING WREXHAM PLANNING COMMENTS JC MC FEB 22

I REVISED FOLLOWING WREXHAM PLANNING COMMENTS JC MC APR 22

J REVISED FOLLOWING WREXHAM COMMENTS JC MC JUN 22

EXISTING SIGNS TO POTENTIALLY

BE USED IN NEW LOCATION.

K REVISED FOLLOWING WREXHAM COMMENTS JC MC AUG 22

PROPOSED STREET LIGHTING COLUMN


