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PRIOR TO COMMENCING WORKS THE CONTRACTOR IS TO

ENSURE THAT INTERFACE LEVELS AND PAVEMENTS

BETWEEN THE OFF-SITE S278 DESIGN AND INTERNAL

ON-SITE DESIGN TIE IN AND ANY DISCREPANCIES TO BE

REPORTED IMMEDIATELY TO THE ENGINEER. ALL

THRESHOLDS ARE TO TIE IN AND PAVEMENT-KERBING

MADE GOOD WITH LOCALISED REPAIRS WHERE

NECESSARY TO THE SATISFACTION OF THE OVERSEEING

LA ENGINEER. CONTRACTOR TO CONFIRM ADEQUATE

FALLS TO ADJACENT DRAINAGE AREAS PRIOR TO

COMMENCING WORKS

CONTRACTOR TO REFER TO M&E CONSULTANTS

PLANS FOR DETAILS OF ALL STATUTORY

UNDERTAKERS PLANT AFFECTED BY THE WORKS

WITH ALLOWANCE FOR DUCTING ACROSS THE

ACCESS AND WITHIN FOOTWAYS AS NECESSARY.

ALL NEW AND EXISTING COVERS TO BE RESET TO

NEW FOOTWAY AND CARRIAGEWAY LINE AND

LEVEL WITH EQUIVALENT PSV ANTI-SKID

TREATMENT TO NEW AND EXISTING COVERS

WITHIN THE  CARRIAGEWAY.

CONTRACTOR TO MAKE ALLOWANCE FOR

LOCALISED TIEING IN OF KERBS AND

SURFACING IN ALL AREAS AS NECESSARY

AND TO THE SATISFACTION OF THE LOCAL

AUTHORITY ENGINEER ENSURING POSITIVE

DRAINAGE TO ADJACENT GULLIES.

CONTRACTOR TO MAKE ALLOWANCE FOR

LOCALISED TIEING IN OF KERBS AND

SURFACING IN ALL AREAS AS NECESSARY

AND TO THE SATISFACTION OF THE LOCAL

AUTHORITY ENGINEER ENSURING POSITIVE

DRAINAGE TO ADJACENT GULLIES.
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EXISTING RETAINING WALL TO BE

TAKEN BACK TO NEW BACK OF

FOOTWAY AND MADE GOOD IN

ACCORDANCE WITH THE

STRUCTURAL ENGINEERS DETAILS.

SUBJECT TO CONFIRMATION OF

EXISTING HIGHWAY SEWER

LOCATION/ALIGNMENT/LEVEL,

NEW GULLIES TO POTENTIALLY

CONNECT INTO NEW MANHOLE

IN CENTRAL ISLAND.

CONTRACTOR TO ENSURE TRANSITION KERBS

ARE LAID BETWEEN NEW HB2 KERBS AND

EXISTING EDGE OF CARRIAGEWAY ON

HENTHORN ROAD. ALLOWANCE TO BE MADE

FOR LOCALISED TIEING IN OF KERBS AND

SURFACING IN ALL AREAS AS NECESSARY AND

TO THE SATISFACTION OF THE LOCAL

AUTHORITY ENGINEER ENSURING POSITIVE

DRAINAGE TO ADJACENT GULLIES WHERE

NECESSARY.

225MM DIA HIGHWAY SEWER TO BE

INSTALLED IN ACCORDANCE WITH

WREXHAM REQUIREMENTS AND

THOSE SET OUT IN SEWERS FOR

ADOPTION.

CONTRACTOR TO ENSURE ADEQUATE

FALL IS PROVIDED TO ALL NEW

GULLIES, BITMAC LOCALLY SHAPED

WHERE NECESSARY AND EXACT

LOCATION OF GULLIES TO BE

DETERMINED AND AGREED ON SITE TO

ENSURE THEY ARE PROVIDED AT LOW

POINTS.

EXISTING ROUTE FOR HIGHWAY SEWER ON MAIN ROAD

TAKEN FROM DRAINAGE SURVEY PROVIDED BY

DEVELOPER. . CONTRACTOR TO ENSURE THAT THE

EXISTING HIGHWAY SEWERS CONDITION IS

SATISFACTORY WITH ANY REQUIRED REPAIRS MADE

AT CONSTRUCTION STAGE.

CONTRACTOR TO REFER TO M&E ENGINEERS PROPOSALS

FOR ALL REQUIRED STATS DIVERSIONS/ALTERATIONS.

ALL EXISTING IRONWORK AND COVERS WITHIN THE

WORKS TO HAVE COVERS REPLACED WITH HIGH FRICTION

CLASS D400 COVER WHERE REQUIRED IN ACCORDANCE

WITH STATUTORY REQUIREMENTS. AND COVERS RESET

TO NEW CARRIAGEWAY LEVEL. TACTILE INLAYS TO BE

PROVIDED AT WHERE NECESSARY IN PED AREAS.

CONTRACTOR TO ENSURE ADEQUATE FALL IS PROVIDED

TO ALL NEW GULLIES, BITMAC LOCALLY SHAPED WHERE

NECESSARY AND EXACT LOCATION OF GULLIES TO BE

DETERMINED AND AGREED ON SITE TO ENSURE THEY

ARE PROVIDED AT LOW POINTS. CONTRACTOR TO ALSO

CHECK THAT ADEQUATE FALL CAN BE PROVIDED FROM

NEW GULLY OUTFALL TO EXISTING GULLY TAILPIPE PRIOR

TO COMMENCING ANY WORKS.WHERE NECESSARY

DEPTH TO INVERT OF PROPOSED GULLY OUTFALLS TO BE

REDUCED WITH THE AGREEMENT OF THE LOCAL

AUTHORITY ENGINEER ON SITE.

CONTRACTOR TO SURVEY/PROOF/CONFIRM

SUITABILITY OF ALL EXISTING SEWERS (INC

HIGHWAY SEWERS) WITHIN THE AREA OF S278

WORKS PRIOR TO CONSTRUCTION AND ENSURE

ADEQUATE CONNECTIONS CAN BE MADE.

1:2 EARTHWORKS OUTLINE TO COMPRISE OF SUITABLE

CLASS 1A MATERIAL IN ACCORDANCE WITH TABLE 6/1

OF THE SHW. MATERIAL TO BE COMPACTED IN

ACCORDANCE WITH THE SHW TABLE 6/4  AND FINISHED

SIDE SLOPES TO BE TOP SOILED, GRASSED, AND

SEEDED IN ACCORDANCE WITH CLAUSE 618 OF THE

SHW. EARTHWORKS TO BE FORMED AND BENCHED IN

ACCORDANCE WITH THE REQUIREMENTS OF THE SHW.

SOAKAWAY

CHAMBER

1800 DIA

D400 COVER

CL AS PROP

IL AS PROP
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EXISTING ROUTE FOR HIGHWAY SEWER ON MAIN ROAD

TAKEN FROM DRAINAGE SURVEY PROVIDED BY

DEVELOPER. . CONTRACTOR TO ENSURE THAT THE

EXISTING HIGHWAY SEWERS CONDITION IS

SATISFACTORY WITH ANY REQUIRED REPAIRS MADE

AT CONSTRUCTION STAGE.
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Ordnance Survey (c) Crown Copyright 2021. All rights reserved. Licence number 100022432
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REV DETAILS DRAWN CHECKED DATE

Croft Transport Planning & Design

340 Deansgate

Manchester

M3 4LY

Email: info@croftts.co.uk

Tel: 0161 837 7380

Web:

www.eddisons.com/services/transport-planning

REVISION:

1. ALL ADOPTABLE SEWERS AND ASSOCIATED WORKS ARE TO COMPLY FULLY WITH "SEWERS FOR ADOPTION" 7TH

EDITION. ALL DRAWINGS ARE TO BE READ IN CONJUNCTION WITH THE ON-SITE DRAWINGS PRIOR TO

UNDERTAKING ANY WORKS AND ANY DISCREPANCIES WITH BOUNDARIES, FENCELINES, EARTHWORKS OR

OTHERWISE REPORTED IMMEDIATELY TO THE ENGINEER PRIOR TO WORKS COMMENCING.

2. ALL HIGHWAY AND DRAINAGE WORKS TO BE TO ADOPTABLE STANDARDS AND SHALL COMPLY FULLY WITH THE

LOCAL AUTHORITY SPECIFICATION, APPROVED STANDARD DETAILS AND THE RELEVANT SECTIONS OF THE DESIGN

MANUAL FOR ROADS AND BRIDGES, SPECIFICATION FOR HIGHWAY WORKS AND BRITISH STANDARDS.

CONTRACTOR TO ENSURE POSITIVE DRAINAGE TO ALL GULLIES PRIOR TO UNDERTAKING ANY PAVEMENT WORKS.

3. ANY PRIVATE WORKS ARE TO COMPLY FULLY WITH THE LATEST EDITIONS OF THE BUILDING REGULATIONS

4. ALL EXISTING STATIONS, INVERT LEVELS AND DRAINAGE NETWORK TO BE CHECKED BY THE CONTRACTOR AT

THE START OF WORKS AND ANY DISCREPANCIES NOTIFIED TO THE ENGINEER. ALL LEVELS ARE BASED ON

TOPOGRAPHICAL SURVEY INFORMATION PROVIDED BY OTHERS. ANY DISCREPANCIES BETWEEN THIS AND OTHER

DRAWINGS TO BE REPORTED TO THE ENGINEER PRIOR TO CONSTRUCTION

5. ALL MATERIALS TO BEAR THE RELEVANT B.S.KITEMARK AND COMPLY FULLY WITH THE SPECIFICATIONS. ALL

MATERIALS TO BE AGREED WITH THE OVERSEEING LOCAL AUTHORITY REPRESENTATIVE PRIOR TO ORDERING.

ALL CONCRETE & CONCRETE PRODUCTS MUST USE SULPHATE RESISTANT CEMENT (UNLESS THE SITE

INVESTIGATION REPORT PROVES THAT SULPHATE ATTACK FROM SOILS AND GROUNDWATER WILL NOT OCCUR)

6. ALL STATUTORY CONSENTS, OPENING NOTICES ETC. AS REQUIRED UNDER HIGHWAYS ACTS AND WATER

INDUSTRIES ACTS,. ARE TO BE OBTAINED BY THE CONTRACTOR  PRIOR TO COMMENCEMENT OF THE WORKS

(UNLESS OTHERWISE STATED). ALL WORKS ARE TO BE INSPECTED BY L.A., NHBC OR STATUTORY AUTHORITY AS

APPLICABLE.

7. CONTRACTOR TO MAKE ADVANCE ALLOWANCE FOR THE MANAGEMENT AND COORDINATION OF STATUTORY

UNDERTAKERS DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS. PRESENCE OF STATUTORY UNDERTAKERS

EQUIPMENT IN THE HIGHWAY SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTING ANY

WORKS. THE LOCATION OF STATUTORY PLANT SHOWN ON ANY PLANS IS INDICATIVE ONLY AND SHOULD NOT BE

RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR CABLING.  THE CONTRACTOR SHOULD CONFIRM THE

LOCATION OF ALL STATS PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS.

ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE PROTECTION / DIVERSION MEASURES

(INCORPORATING SPLIT DUCT AND 150MM CONCRETE SURROUND OR SIMILAR STATUTORY APPROVED METHOD) IS

TO BE PUT IN PLACE BY THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS EQUIPMENT ARE FOUND

TO BE WITHIN THE AREA OF HIGHWAY WORKS.

8. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND

FINISHES WITH THE LOCAL AUTHORITY. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX.

TYPE OF POSTS, FINISHES AND LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER

PRIOR TO ORDERING. CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED

EQUIPMEMT AND ELECTRICAL FEEDS TO LIGHTING AND ANY SIGNALS PRIOR TO WORKS COMMENCING,

CONTRACTOR TO MAKE ALLOWANCE FOR ANY LEAD-INS WITHIN THEIR PROGRAMME.

9. ALL ROADMARKINGS TO BE LAID IN ACCORDANCE WITH THE  REQUIREMENTS OF THE TRAFFIC SIGNS MANUAL

CHAPTER 5, TRAFFIC SIGNS REGULATIONS AND GENERAL DIRECTIONS. ROADMARKING MATERIALS, LAYING AND

PERFORMANCE TO BE IN ACCORDANCE WITH THE REQUIREMENTS OF BS EN 1436.ALL ACCESS COVERS WITHIN

THE VICINITY OF THE WORKS TO HAVE HIGH FRICTION COVERS AND AGREED WITH LA ENGINEER. PSV OF ALL

LINING AND COVERS TO SUIT ADJACENT SURFACING

10. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND TRAFFIC

MANAGEMENT AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE ALLOWANCE

FOR THE ADVANCE PROVISION OF ALL ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND STREETLIGHTING

WITHIN THEIR PROGRAMME OF WORKS

C.D.M. REGULATIONS 2015

IN LINE WITH THE ABOVE REGULATIONS WE ARE OBLIGED TO INFORM THE CLIENT OF THE RISKS THAT MAY BE

ENCOUNTERED IN THE CONSTRUCTION OF THESE WORKS. WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED

FROM THE DESIGN, HOWEVER DUE TO THE VERY NATURE OF THIS TYPE OF WORK IT IS NOT POSSIBLE TO REMOVE

ALL THE RISKS FROM THE DESIGN. WE WOULD ALSO RESPECTFULLY REMIND THE CLIENT OF HIS OBLIGATIONS TO

TAKE ALL REASONABLE STEPS IN ENSURING THAT ONLY COMPETENT CONTRACTORS WHO HAVE A VALID SAFETY

POLICY ARE EMPLOYED. THEY SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT TENDER STAGE AS TO THE

MANNER IN WHICH THEY WILL DEAL WITH THE ELEMENTS OF RISK INVOLVED IN THIS TYPE OF WORK AND IN

PARTICULAR THOSE HIGHLIGHTED BY CROFT BELOW:-

1. TRENCH EXCAVATIONS IN EXCESS OF 1.2M DEEP.

2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT PEOPLE, MATERIALS AND VEHICLES FALLING INTO

EXCAVATION.

3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO PREVENT UNAUTHORISED ACCESS.

4. UNDERMINING TO ADJACENT ROADS OR STRUCTURES.

5. CONFINED SPACE OPERATIONS.

6. DEALING WITH EXISTING SERVICES.

7. TRAFFIC MANAGEMENT ON EXISTING HIGHWAYS AND PROTECTION OF SITE PERSONNEL AND MEMBERS OF THE

PUBLIC.

8. PROCEDURE TO BE FOLLOWED IN EVENT OF ACCIDENT OR EMERGENCY.

9. METHOD OF WORKING WHERE CONTAMINATED GROUND IS PRESENT ON SITE.

10. CONFIRMATION WILL BE REQUIRED THAT ALL OPERATIVES ARE ADEQUATELY TRAINED, COPIES OF RELEVANT

TRAINING CERTIFICATES TO BE SUPPLIED.

11. ANY CONSTRUCTION PERSONNEL, INCLUDING OPERATIVES INTENDING TO CONSTRUCT THE DESIGNS SHOWN

ON THIS DRAWING SHOULD ENSURE THAT THEY

HAVE BEEN REGULARLY AND THOROUGHLY BRIEFED BY THE PRINCIPAL CONTRACTOR ON ALL HEALTH AND

SAFETY MATTERS AND HAVE HAD SIGHT OF:

I) THE FULL DESIGNERS AND CONTRACTORS RISK ASSESSMENTS AND RISK REGISTERS.

II) THE DEVELOPED CONSTRUCTION HEALTH AND SAFETY PLAN

III) THE CONTRACTORS CONSTRUCTION METHOD STATEMENTS.

THE ABOVE LIST IS BY NO MEANS EXHAUSTIVE BUT IT DOES HIGHLIGHT OPERATIONS THAT PRESENT A RISK TO

CONTRACTORS AND THE GENERAL PUBLIC.

S278 WORKS TO B5425/PLAS ACTION ROAD JUNCTION @ 1:500 SCALE

ROUNDABOUT LONG SECTION @ 1:200 SCALE

MAIN ROAD (NORTH OF RBT) LONG SECTION @ 1:200 SCALE

SITE ACCESS ARM LONG SECTION @ 1:200 SCALE

MAIN ROAD (SOUTH OF RBT) LONG SECTION @ 1:200 SCALE

TOP FARM ROAD LONG SECTION @ 1:200 SCALE
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UNKNOWN UTILITY (GPR)
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COMBINED SEWER

FWRM

FOUL WATER RISING MAIN

SWD

SURFACE WATER DRAINAGE

FWD

FOUL WATER DRAINAGE

W W

WATER

HV

HIGH VOLTAGE

LV

LOW VOLTAGE

SL SL

STREET LIGHTING

TCSU

TRAFFIC CONTROL SENSOR UNIT

G G

GAS

TELE

TELECOMMUNICATIONS (OTHER)

CATV

TELECOMMUNICATIONS (CATV)

BT BT

TELECOMMUNICATIONS (BT)

ASSUMED ROUTE
END OF TRACE

A/R
EOT

SERVICE DESCRIPTIONLINETYPE

BURIED ASSETS DETECTED ON SITE:

UNABLE TO OBTAIN DEPTH
UNABLE TO SURVEY

UTD
UTS

OBTAINED FROM RECORDS
UNABLE TO LIFT

TFR
UTL

INDICATIVE EXISTING STATS @ 1:1000 SCALE

WARNING:- PRESENCE OF EXISTING STATS EQUIPMENT IN THE VICINITY OF WORKS

PRESENCE OF STATUTORY UNDERTAKERS EQUIPMENT IN THE HIGHWAY SHOULD

BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTED ANY WORKS. THE

LOCATION OF STATUTORY PLANT SHOWN ON ANY PLAN IS INDICATIVE ONLY AND

SHOULD NOT BE RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR

CABLING. THE CONTRACTOR SHOULD CONFIRM THE LOCATION OF ALL STATS

PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS.

ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE PROTECTION /

DIVERSION MEASURES (INCORPORATING SPLIT DUCT AND 150MM CONCRETE

SURROUND OR SIMILAR STATUTORY APPROVED METHOD) IS TO BE PUT IN PLACE

BY THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS EQUIPMENT

ARE FOUND TO BE WITHIN THE AREA OF HIGHWAY WORKS.

DRAINAGE NOTES

1. ALL DRAINAGE WORKS  ARE TO BE CONSTRUCTED IN ACCORDANCE WITH THE

SPECIFICATION FOR HIGHWAY WORKS AND THE REQUIREMENTS OF THE ADOPTING

AUTHORITY. CONTRACTOR TO CHECK/CLARIFY ALL FALLS AND OUTFALL DEPTHS PRIOR TO

COMMENCING WORKS AND ENSURE THAT ADEQUATE FALL IS PROVIDED TO GULLIES PRIOR

TO COMMENCING ROAD SURFACING. ANY POTENTIAL FLAT SPOTS ARE TO BE REPORTED

IMMEDIATELY TO THE ENGINEER PRIOR TO COMMENCING ANY ASSOCIATED ROADWORKS.

2. ALL CLAY PIPE WORK SHALL BE EXTRA STRENGTH CLAYWARE TO B.S. 65. ALL NEW AND

EXISTING GULLIES-PIPEWORK TO BE CLEARED AND WHERE NECESSARY JETTED PRIOR TO

WORKS COMMENCING.

3. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL RELEVANT  STATUTORY

UNDERTAKERS LOCATION PLANS AND CHECKS MADE FOR CLASHES PRIOR TO ANY WORKS

COMMENCING. CONTRACTOR TO ESTABLISH LINE AND LEVEL OF ALL STATS WITHIN THE

VICINITY OF THE WORKS BY HAND DUG TRIAL PITS OR SIMILAR APPROVED PRIOR TO ANY

WORKS COMMENCING.

4. ALL BUILDING DRAINAGE WORKS SHALL BE CARRIED OUT WITH THE RELEVANT PARTS OF

BS EN 752, THE CURRENT BUILDING REGULATIONS AND THE LOCAL AUTHORITY BUILDING

CONTROL SPECIFICATIONS AND REQUIREMENTS.

5. THE CONTRACTOR SHALL ALLOW FOR THE PROTECTION, TEMPORARY AND PERMANENT

SUPPORT AND DIVERSION WORKS AS NECESSARY TO ALL EXISTING SERVICES TO THE

SATISFACTION OF THE PUBLIC UTILITIES AND ALL ASSOCIATED M&E CONSULTANT  SERVICES

PLANS.

6. THE CONTRACTOR MAY ELECT TO USE REINFORCED PVC PIPES AS COVERED BY B.S. 4660

AND B.S. EN 1401-1 UP TO AND INCLUDING 300MM. (BY PRIOR AGREEMENT WITH ADOPTING

AUTHORITY). CONTRACTOR TO CONFIRM ALL MATERIALS WITH CLERK OF WORKS PRIOR TO

ORDERING ALL MATERIALS NEED TO CONFORM WITH THE REQUIREMENTS OF THE ADOPTING

AUTHORITY.

7. ALL LEVELS RELATE TO AN ORDNANCE DATUM.

9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ANY EXISTING INVERT

LEVELS INDICATED ON DRAWINGS ARE CORRECT BEFORE WORK COMMENCES AND THAT ALL

CONNECTIONS TO EXISTING SEWERS OR CULVERTS ARE TO THE REQUIREMENTS OF THE

OVERSEEING AUTHORITY.

10. THE CONTRACTOR SHOULD SATISFY THEMSELF  AS TO THE POSITION AND DEPTH OF ANY

EXISTING STATUTORY UNDERTAKERS PLANT WHICH COULD AFFECT THE WORKS BEFORE THE

WORKS COMMENCE.

11. ROAD GULLY CONNECTIONS SHOWN ARE TO BE 150MMØ OR TO SUIT DOWNSTREAM

PIPEWORK.

12. ALL CONNECTIONS TO EXISTING SEWERS SHALL BE TO THE REQUIREMENTS OF THE

OVERSEEING AUTHORITY.

13. ALL SEWERS WITH GREATER THAN 1.2M COVER IN ROADS OR 0.9M COVER IN FIELDS

SHALL HAVE CLASS S GRANULAR BED AND SURROUND.

14. ANY SEWER FOR ADOPTION WITH LESS THAN 1.2M COVER IN ROADS OR 0.9M COVER IN

FIELDS SHALL HAVE A MINIMUM OF 150MM ST4 CLASS Z CONCRETE SURROUND. FLEXIBILITY

SHALL BE MAINTAINED BY THE PROVISION OF FLEXCELL OR SIMILAR APPROVED JOINT FILLER

BREAKS IN THE CONCRETE SURROUND AT EACH PIPE JOINT.

15. FOR STANDARD DETAILS RELATING TO THE PROVISION OF SURFACE WATER DRAINAGE

WORKS IN THE CARRIAGEWAY INCLUDING PIPE BEDDING,  AND CONNECTIONS  PLEASE REFER

TO LATEST REVISION OF STANDARD DETAILS DRAWING  AS SUPPLIED

PRECAST CONCRETE STREET GULLY 450MM DIA X 900MM TO BS 5911 BS EN 124 WITH

DUCTILE IRON HINGE GULLY GRATE AND 150MM FRAME WITH ENCAPSULATING GRATING TO

EN 124 D400 SINGLE PIECE HINGED. LOCATION AND NATURE OF SEWER TO BE CONFIRMED

ON SITE PRIOR TO COMMENCING ANY DRAINAGE WORKS. CONTRACTOR TO ENSURE THAT

NO OBLIQUE TURNS ARE MADE IN ALL GULLY CONNECTIONS AND ADJUST CONNECTIONS

WHERE NECESSARY TO THE SATISFACTION OF THE LA ENGINEER.

EXISTING GULLY GRATING AND FRAME TO BE REMOVED TO TIP AND POT FILLED WITH MIX

ST2 CONCRETE TO BELOW FORMATION LEVEL.

EXISTING GULLY TO REMAIN.

PRIOR TO CONSTRUCTION THE CONTRACTOR IS TO SURVEY/PROOF AND IF NECESSARY

CLEAR EXISTING SURFACE SEWERS/TAILPIPES  TO CONFIRM PIPE ALIGNMENTS AND

PREVENT ANY OBLIQUE CONNECTIONS WITH EXISTING PIPEWORK.


