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The contractor shall form a safe excavation to
construct the shaft cap. A temporary works design will
be required for the shoring.

Gas monitoring shall be undertaken during the
excavation of the cap.

A 500mm thick cap shall be founded on bedrock,
which comprises orange sandstone and grey
mudstone.

The cap shall be 5000 x 5000mm in area.

The reinforcement is detailed on Drawing No.
2575/CD/002 Rev C1.

The minimum steel grade shall be 500N/mm?.

The concrete grade shall be a minimum of C40/50.
The reinforcement shall have a minimum of 75mm
cover.

1 No. set (4 cubes) shall be taken and tested at 3 day,
7 day and 28 day age.

No plug or grouting of the shaft is required.

The material above the shaft shall be constructed from
site won material compacted in accordance with a
suitable earthworks specification.
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