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Demolition and Strip Out Notes:

Refer to Health & Safety plan prior to starting demolition and strip out works, with particular
reference to dealing with services and potentially hazardous material.

Work areas to be adequately hoarded at all times to prevent dust and to prevent noise intrusion
where possible.

Refer to M&E consultants drawings and spec notes for removal and reinstatement of all services
affected by the works including sanitary drainage and services.

Existing ceilings and lighting to be removed in full in all classroom locations.
Any hanging support or ceiling fixings to be removed in full.
Working at height for this package as the existing ceiling height is over 3 meters in this area.

Following services removals all redundant openings through
compartment/fire walls to be suitably filled to maintain compartmentation/fire resistance.
Openings to be reused to be temporarily blocked to maintain fire resistance during the works.

Allow removal of all fixtures and fittings including, spur shelving, curtain tracks and blinds etc. to
all work areas unless noted otherwise and offer back to client prior to disposal.

Existing vinyl/carpet floor finish including skirting and adhesive to be removed to all work areas
unless noted otherwise and existing substrate to be prepared to receive new finishes

Remove any tiles or wall coverings to existing walls which are to be retained and allow for
preparation to receive new finishes.

Allow for builders work openings to both walls and floors all as M&E schedules/drawings.

Allow for making good existing floor finishes which are to be retained when forming new openings
in walls.

Once all demolition and stip out works have been undertaken, a review of the existing fire
stopping will need to be established. An allowance for making good to the existing fabric and
sealing any new penetrations will need to be agreed on site between all parties and carried out
by an accredited specialist who can provide certification for the works.

Demolition Key:

1. Existing doors Removed (See door package notes below)
Doors marked for demolition must be recorded and handed back to the client.
These doors must be carefully removed and all associated ironmongery and timber profiles
numbered and handed back to the client as full sets.

2. Existing doors Retained (See door package notes below)
These doors are part of the heritage of the building and need to be preserved.
Protection to the retained doors must be installed prior to demolition.

3. Creating openings
A mixture of plasterboard and blockwork walls are to be removed carefully.
These walls are to be taken down and the existing openings made good.
Blockwork to be either sawcut or full half bricks bonded to retain the construction of the
existing wall. See structural engineers package for support and methodology.
Removal of all services to be made safe prior to any works commencing.
The demolition around the finish to both corridor and classroom elevation is to be carefully
managed to retain the existing wall finish where appropriate.
This will require localized repair or full height over boarding dependant on the extent of the
removal and making good.
Allowance for a full ligning system should be provided and agreed on site during the demolition
/ creation of these openings.

4. Internal wall demolition
Internal diving walls to be removed up to the underside of the structural floor slab over.
All services to be removed prior to demolition.

5. Fitted joinery
Client to remove all loose furniture and equipment.
All fixed furniture to be removed. All electrical services to be removed prior to demolition of
these fixed joinery elements.

6. Flooring
Flooring works.
The existing parquet flooring will need to be removed in full due to the performance of the
fixing of the new vinyl floor.
Due to an uneven sub straight and some localised damage to a number of tiles,  the contractor
will lift and number and hand back to the university the exiting timber parquet planks so they
could be relayed in the future due to a change of use.
The existing sub structure will require localized latex screed where required and also adequate
framing out and infilling to the existing services trench that runs horizontal in each lab.
New drainage locations to suite the new layout will need to be coordinated with the existing
floor slab that we believe to be of a waffle slab construction. The new services will be located in
the services void under the floor slab and connected into the existing drawing system.

7. Ceiling
All existing ceiling systems, fixtures and fittings to be removed in full.

8. Display Case
Existing window and display case to be carefully removed and existing opening to be made
good to allow for installation of new Aluminium window unit.

9. Vent
Existing redundant vent and services to be removed.

Door package notes
Due to the historical importance of the door package, we have reviewed the detail on site and
assessed the age of the door and from a limited visual inspection looked to illustrate the
original and reproduction doors and generated the notes below.

  O       Original door ( C14, C14a & C16)
These doors are part of the original fabric of the building as we are looking to retain and 
restore these doors where possible.

External Ducting10.

These doors are part of the original fabric of the building as we are looking to retain and 
restore these doors where possible.

Line type denotes the removal of existing partitions, doorways, furniture etc.

Any discrepancies between proposed demolition plan and other plans to be reported to
Client & Architect in the first instance.

Denotes area of no works.
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GENERAL NOTES:

DAY Architectural Ltd accepts no responsibility for any costs, losses or claims whatsoever arising from these drawings,
specifications and related documents unless there is full compliance with the Client or any unauthorised user of the following:

1 All boundaries, dimensions and levels are to be checked on site before construction and any discrepancies reported to the
Architect / Designer.

2 Partial Service: Any discrepancies with site or other information is to be advised to the Architect / Designer and direction and
/ or approval is to be sought before the

3 Block and site plans are reproduced under license from the Ordnance Survey.
4 Do not scale this drawing.
5 For the purpose of coordination, all relevant parties must check this information prior to implementation and report any

discrepancies to the Architect / Designer.
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