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NOTES

1. THE WORKS SHALL BE IN ACCORDANCE WITH THE
FOLLOWING SPECIFICATIONS, VOLUME 1 OF THE MANUAL OF
CONTRACT DOCUMENTS FOR HIGHWAY WORKS.

2. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL
RELEVANT ENGINEERS DRAWINGS, ARCHITECTS DRAWINGS,
AND SPECIFICATIONS.

3. THE LOCATION, LINE & LEVEL OF ALL KNOWN EXISTING
BURIED SERVICE MAINS AND DRAINAGE PIPEWORK INDICATED
ON THE DRAWINGS ARE APPROXIMATE AND FOR GUIDANCE
PURPOSES ONLY. IT IS THE CONTRACTORS RESPONSIBILITY
TO DETERMINE THEIR EXACT LINE & LEVEL, BY WAY OF HAND
EXCAVATED TRIAL PITS, PRIOR TO THE COMMENCEMENT OF
ANY EXCAVATION WORKS ON SITE. THE CONTRACTOR SHALL
TAKE ALL NECESSARY PRECAUTIONS TO MAINTAIN THE
STRUCTURAL INTEGRITY OF ALL ABOVE AND BELOW GROUND
SERVICE MAINS / DRAINAGE INSTALLATIONS.

4. THE CONTRACTOR SHALL MAKE ALLOWANCE FOR RAISING /
LOWERING ALL EXISTING ACCESS COVERS & FRAMES TO SUIT
NEW FINISHED LEVELS.

5. ALL SOFT / HARD PAVED AREAS AFFECTED BY THE WORKS
SHALL BE FULLY REINSTATED UPON COMPLETION OF THE
WORKS. ALL SURFACE MARKINGS DAMAGED BY THE WORKS
SHALL BE FULLY REINSTATED.

6. ALL SURPLUS EXCAVATED MATERIAL SHALL BE DISPOSED
OF OFF SITE.

CDM REGULATIONS 2007 NOTES

THE CONSTRUCTION (DESIGN AND MANAGEMENT) REGULATIONS
2007 (CDM 2007) CAME INTO FORCE ON THE 6TH APRIL 2007. THEY
REPLACE THE CONSTRUCTION (DESIGN AND MANAGEMENT)
REGULATIONS 1994 (CDM 1994) AND THE CONSTRUCTION (HEALTH,
SAFETY AND WELFARE) REGULATIONS 1996 (CHSW).

IN LINE WITH THE ABOVE REGULATIONS, WE ARE OBLIGED TO
INFORM THE CLIENT OF THE RISKS THAT MAY BE ENCOUNTERED IN
THE CONSTRUCTION OF THESE WORKS. ALL DESIGN WORK HAS
BEEN CARRIED OUT WITH HEALTH AND SAFETY ASPECTS GIVEN
FULL CONSIDERATION.

WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED FROM THE
DESIGN, HOWEVER, DUE TO THE VERY NATURE OF THIS TYPE OF
WORK, IT IS NOT POSSIBLE TO REMOVE ALL THE RISKS FROM THE
DESIGN.

WE WOULD ALSO RESPECTFULLY REMIND THE CLIENT OF HIS
OBLIGATIONS TO TAKE ALL REASONABLE STEPS IN ENSURING THAT
ONLY COMPETENT CONTRACTORS WHO HAVE A VALID SAFETY
POLICY ARE EMPLOYED.

THEY SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT
TENDER STAGE AS TO THE MANNER IN WHICH THEY WILL DEAL WITH
THE ELEMENTS OF RISK INVOLVED IN THIS TYPE OF WORK AND IN
PARTICULAR THOSE HIGHLIGHTED BELOW:-

1. SUPPORT/TREATMENT FOR ALL EXCAVATION WORK.

2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT PEOPLE,
MATERIALS AND VEHICLES FALLING INTO EXCAVATION.

3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO

PREVENT UNAUTHORISED ACCESS.

UNDERMINING TO ADJACENT ROADS OR STRUCTURES.

CONFINED SPACE OPERATIONS.

DEALING WITH EXISTING SERVICES.

TRAFFIC MANAGEMENT ON EXISTING HIGHWAYS.

PROCEDURE TO BE FOLLOWED IN EVENT OF ACCIDENT OR

EMERGENCY.

9. METHOD OF WORKING WHERE CONTAMINATED GROUND IS
PRESENT ON SITE.

10. CONFIRMATION WILL BE REQUIRED THAT ALL OPERATIVES
ARE ADEQUATELY TRAINED, COPIES OF THE RELEVANT
TRAINING CERTIFICATES TO BE SUPPLIED.

O N o Rh

THE ABOVE LIST IS BY NO MEANS EXHAUSTIVE BUT IT DOES
HIGHLIGHT OPERATIONS THAT PRESENT A RISK TO CONTRACTORS
AND THE GENERAL PUBLIC.
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