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EXISTING ZEBRA CROSSIN

1. ALL ADOPTABLE SEWERS AND ASSOCIATED WORKS ARE TO COMPLY FULLY WITH "SEWERS FOR ADOPTION" 7TH
EDITION. ALL DRAWINGS ARE TO BE READ IN CONJUNCTION WITH THE ON-SITE DRAWINGS PRIOR TO
UNDERTAKING ANY WORKS AND ANY DISCREPANCIES WITH BOUNDARIES, FENCELINES, EARTHWORKS OR
OTHERWISE REPORTED IMMEDIATELY TO THE ENGINEER PRIOR TO WORKS COMMENCING.

2. ALL HIGHWAY AND DRAINAGE WORKS TO BE TO ADOPTABLE STANDARDS AND SHALL COMPLY FULLY WITH THE
LOCAL AUTHORITY SPECIFICATION, APPROVED STANDARD DETAILS AND THE RELEVANT SECTIONS OF THE DESIGN
MANUAL FOR ROADS AND BRIDGES, SPECIFICATION FOR HIGHWAY WORKS AND BRITISH STANDARDS.
CONTRACTOR TO ENSURE POSITIVE DRAINAGE TO ALL GULLIES PRIOR TO UNDERTAKING ANY PAVEMENT WORKS.

3. ANY PRIVATE WORKS ARE TO COMPLY FULLY WITH THE LATEST EDITIONS OF THE BUILDING REGULATIONS

4. ALL EXISTING STATIONS, INVERT LEVELS AND DRAINAGE NETWORK TO BE CHECKED BY THE CONTRACTOR AT
THE START OF WORKS AND ANY DISCREPANCIES NOTIFIED TO THE ENGINEER. ALL LEVELS ARE BASED ON
TOPOGRAPHICAL SURVEY INFORMATION PROVIDED BY OTHERS. ANY DISCREPANCIES BETWEEN THIS AND OTHER
DRAWINGS TO BE REPORTED TO THE ENGINEER PRIOR TO CONSTRUCTION

5. ALL MATERIALS TO BEAR THE RELEVANT B.S.KITEMARK AND COMPLY FULLY WITH THE SPECIFICATIONS. ALL
MATERIALS TO BE AGREED WITH THE OVERSEEING LOCAL AUTHORITY REPRESENTATIVE PRIOR TO ORDERING.
ALL CONCRETE & CONCRETE PRODUCTS MUST USE SULPHATE RESISTANT CEMENT (UNLESS THE SITE
INVESTIGATION REPORT PROVES THAT SULPHATE ATTACK FROM SOILS AND GROUNDWATER WILL NOT OCCUR)

6. ALL STATUTORY CONSENTS, OPENING NOTICES ETC. AS REQUIRED UNDER HIGHWAYS ACTS AND WATER
INDUSTRIES ACTS,. ARE TO BE OBTAINED BY THE CONTRACTOR PRIOR TO COMMENCEMENT OF THE WORKS
(UNLESS OTHERWISE STATED). ALL WORKS ARE TO BE INSPECTED BY L.A., NHBC OR STATUTORY AUTHORITY AS
APPLICABLE.

7. CONTRACTOR TO MAKE ADVANCE ALLOWANCE FOR THE MANAGEMENT AND COORDINATION OF STATUTORY
UNDERTAKERS DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS. PRESENCE OF STATUTORY UNDERTAKERS
EQUIPMENT IN THE HIGHWAY SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTING ANY
WORKS. THE LOCATION OF STATUTORY PLANT SHOWN ON ANY PLANS IS INDICATIVE ONLY AND SHOULD NOT BE
RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR CABLING. THE CONTRACTOR SHOULD CONFIRM THE
LOCATION OF ALL STATS PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS.
ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE PROTECTION / DIVERSION MEASURES
(INCORPORATING SPLIT DUCT AND 150MM CONCRETE SURROUND OR SIMILAR STATUTORY APPROVED METHOD) IS
TO BE PUT IN PLACE BY THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS EQUIPMENT ARE FOUND
TO BE WITHIN THE AREA OF HIGHWAY WORKS.

8. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND
FINISHES WITH THE LOCAL AUTHORITY. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX.
TYPE OF POSTS, FINISHES AND LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER
PRIOR TO ORDERING. CONTRACTOR TS RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED
EQUIPMEMT AND ELECTRICAL FEEDS TO LIGHTING AND ANY SIGNALS PRIOR TO WORKS COMMENCING,
CONTRACTOR TO MAKE ALLOWANCE FOR ANY LEAD-INS WITHIN THEIR PROGRAMME.

9. ALL ROADMARKINGS TO BE LAID IN ACCORDANCE WITH THE REQUIREMENTS OF THE TRAFFIC SIGNS MANUAL
CHAPTER 5, TRAFFIC SIGNS REGULATIONS AND GENERAL DIRECTIONS. ROADMARKING MATERIALS, LAYING AND
PERFORMANCE TO BE IN ACCORDANCE WITH THE REQUIREMENTS OF BS EN 1436.ALL ACCESS COVERS WITHIN
THE VICINITY OF THE WORKS TO HAVE HIGH FRICTION COVERS AND AGREED WITH LA ENGINEER. PSV OF ALL
LINING AND COVERS TO SUIT ADJACENT SURFACING

10. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND TRAFFIC
MANAGEMENT AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE ALLOWANCE
FOR THE ADVANCE PROVISION OF ALL ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND STREETLIGHTING
WITHIN THEIR PROGRAMME OF WORKS

C.D.M. REGULATIONS 2015

IN LINE WITH THE ABOVE REGULATIONS WE ARE OBLIGED TO INFORM THE CLIENT OF THE RISKS THAT MAY BE
ENCOUNTERED IN THE CONSTRUCTION OF THESE WORKS. WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED
FROM THE DESIGN, HOWEVER DUE TO THE VERY NATURE OF THIS TYPE OF WORK IT IS NOT POSSIBLE TO REMOVE
ALL THE RISKS FROM THE DESIGN. WE WOULD ALSO RESPECTFULLY REMIND THE CLIENT OF HIS OBLIGATIONS TO
TAKE ALL REASONABLE STEPS IN ENSURING THAT ONLY COMPETENT CONTRACTORS WHO HAVE A VALID SAFETY
POLICY ARE EMPLOYED. THEY SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT TENDER STAGE AS TO THE
MANNER IN WHICH THEY WILL DEAL WITH THE ELEMENTS OF RISK INVOLVED IN THIS TYPE OF WORK AND IN
PARTICULAR THOSE HIGHLIGHTED BY CROFT BELOW:-

1. TRENCH EXCAVATIONS IN EXCESS OF 1.2M DEEP.

2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT PEOPLE, MATERIALS AND VEHICLES FALLING INTO
EXCAVATION.

3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO PREVENT UNAUTHORISED ACCESS.

4. UNDERMINING TO ADJACENT ROADS OR STRUCTURES.

5. CONFINED SPACE OPERATIONS.

6. DEALING WITH EXISTING SERVICES.

7. TRAFFIC MANAGEMENT ON EXISTING HIGHWAYS AND PROTECTION OF SITE PERSONNEL AND MEMBERS OF THE
PUBLIC.

8. PROCEDURE TO BE FOLLOWED IN EVENT OF ACCIDENT OR EMERGENCY.

9. METHOD OF WORKING WHERE CONTAMINATED GROUND IS PRESENT ON SITE.

10. CONFIRMATION WILL BE REQUIRED THAT ALL OPERATIVES ARE ADEQUATELY TRAINED, COPIES OF RELEVANT
TRAINING CERTIFICATES TO BE SUPPLIED.

11. ANY CONSTRUCTION PERSONNEL, INCLUDING OPERATIVES INTENDING TO CONSTRUCT THE DESIGNS SHOWN
ON THIS DRAWING SHOULD ENSURE THAT THEY

HAVE BEEN REGULARLY AND THOROUGHLY BRIEFED BY THE PRINCIPAL CONTRACTOR ON ALL HEALTH AND
SAFETY MATTERS AND HAVE HAD SIGHT OF:

1) THE FULL DESIGNERS AND CONTRACTORS RISK ASSESSMENTS AND RISK REGISTERS.
Il) THE DEVELOPED CONSTRUCTION HEALTH AND SAFETY PLAN
1I1) THE CONTRACTORS CONSTRUCTION METHOD STATEMENTS.

THE ABOVE LIST IS BY NO MEANS EXHAUSTIVE BUT IT DOES HIGHLIGHT OPERATIONS THAT PRESENT A RISK TO
CONTRACTORS AND THE GENERAL PUBLIC.
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EXISTING 20MPH SIGNAGE BACK

TO BACK WITH 40MPH SIGNAGE
AND MARKINGS TO BE MOVED
SOUTH-EAST OF SITE
FRONTAGE, EXACT LOCATION
TO BE AGREED WITH LA
ENGINEER.

PROPOSED 15Mx3M BUS
LAY-BY WITH SHELTER.

FOOTWAY SURFACING
ADJACENT TO NEW BUS

LAY-BY TBA WITH

WREXHAM HIGHWAYS AS
DESIGN PROGRESSES.

WARNING:- PRESENCE OF EXISTING STATS EQUIPMENT IN THE VICINITY OF WORKS

PRESENCE OF STATUTORY UNDERTAKERS EQUIPMENT IN THE HIGHWAY SHOULD
BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTED ANY WORKS. THE
LOCATION OF STATUTORY PLANT SHOWN ON ANY PLAN IS INDICATIVE ONLY AND
SHOULD NOT BE RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR
CABLING. THE CONTRACTOR SHOULD CONFIRM THE LOCATION OF ALL STATS
PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS.
ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE PROTECTION /
DIVERSION MEASURES (INCORPORATING SPLIT DUCT AND 150MM CONCRETE
SURROUND OR SIMILAR STATUTORY APPROVED METHOD) IS TO BE PUT IN PLACE
BY THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS EQUIPMENT

ARE FOUND TO BE WITHIN THE AREA OF HIGHWAY WORKS.

XISTING REFUGE
ISLAND/KERBS TO BE
EMOVED AND
CARRIAGEWAY
REINSTATED.

EXISTING\REDUNDANT ROAD
MARKINGS TO BE REMOVED
AS PART OF CARRIAGEWAY
RESURFACING WORKS.

NEW FOOTWAYS
ALONG SITE FRONTAGE
TO BE PROVIDED AS
PART OF ON-SITE
PROPOSALS.

NEW GULLIES TO CONNECT INTO ON-SITE DRAINAGE

NETWORK, EXACT CONNECTION ROUTES TO BE
CONFIRMED BY ON-SITE DESIGN DRAWING AND
CONTRACTOR TO CONFIRM LOCATION OF ALL
GULLIES/PIPES/CONNECTIONS AND ADEQUATE
GRAVITY CONNECTIONS AND FALLS TO GULLY
LOCATIONS PRIOR TO CONSTRUCTION.

PRIOR TO COMMENCING WORKS THE CONTRACTOR
IS TO ENSURE THAT INTERFACE LEVELS AND
PAVEMENTS BETWEEN THE OFF-SITE S278 DESIGN
AND INTERNAL ON-SITE DESIGN TIE IN AND ANY
DISCREPANCIES TO BE REPORTED IMMEDIATELY TO
THE ENGINEER. ALL THRESHOLDS ARE TO TIE IN
AND PAVEMENT-KERBING MADE GOOD WITH
LOCALISED REPAIRS WHERE NECESSARY TO THE
SATISFACTION OF THE OVERSEEING LA ENGINEER.
CONTRACTOR TO CONFIRM ADEQUATE FALLS TO
ADJACENT DRAINAGE AREAS PRIOR TO
COMMENCING WORKS.
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EXISTING TELEGRAPH POLE TO BE REMOVED/RELOCATED.
PLEASE REFER TO DEVELOPERS M&E DRAWINGS FOR
DETAILS OF ANY ALTERATIONS TO EXISTING STATS
EQUIPMENT. ANY STATS DIVERSION DETAILS SHALL BE
PROVIDED TO WREXHAM HIGHWAYS FOR REVIEW.

ALL EXISTING STATS COVERS AFFECTED BY THE WORKS TO
BE RESET TO NEW CARRIAGEWAY LEVEL WHERE REQUIRED.

INTO EXISTING FOOTWAY

L8 PROVISION AT DARLAND HIGH
+ G SCHOOL AND INTERNAL SITE
R FOOTWAY.
5 EW 3M WIDE FOOTWAY TO TIE
SR INTO EXISTING FOOTWAY AT

5, DARLAND VIEW AND INTERNAL
(XXXXEN, SITE FOOTWAY.
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PRIOR TO CONSTRUCTION THE CONTRACTOR + N
IS TO SURVEY/PROOF/CONFIRM AND CLEAR
EXISTING SURFACE SEWERS/TAILPIPES,
+

CONFIRM PIPE ALIGNMENTS, LEVELS AND
PREVENT ANY OBLIQUE CONNECTIONS WITH
EXISTING PIPEWORK.
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LAND OWNERS P
TO BE GRANTED
FOOTWAY WORK|

FOOTWAY LINKS OUTSIDE OF SITE BOUNDARY @ 1:500 SCALE

CONTRACTOR TO MAKE ALLOWANCE
FOR LOCALISED TIEING IN OF KERBS +
AND SURFACING IN ALL AREAS AS
ECESSARY AND TO THE SATISFACTION
OF THE LOCAL AUTHORITY ENGINEER.

KERBS AND HARDSTANDING AREAS
TO BE REMOVED AND MADE GOOD
WITHIN THE FOOTPRINT OF THE
S278 WORKS AS REQUIRED AND IN
ACCORDANCE WITH THE SHW.

NEW FOOTWAYS
ALONG SITE FRONTAGE
TO BE PROVIDED AS
PART OF ON-SITE
ROPOSALS.

ALL EXISTING GRASSED VERGE

IN ACCORDANCE WITH WREXHAM
REQUIREMENTS AND TO THE
SATISFACTION QOF THE LA ENGINEER.

EXISTING VEHICLE
CROSSING TO REMAING————— =

UNAFFECTED, 1
%:ts

NEW FOOTWAY LINK WITH
UNCONTROLLED.

ROSSING TO EXISTING

FOOTWAY ON WESTERN
SIDE OF TREVALYN WAY.

NEW FOOTWAY LINK
TO HARWQODS LANE.

HARWOODE LANE/TREVALYN WAY FOOTWAY LINKS @ 1:1000 SCALE

IMMEDIATELY ADJACENT TO FOOTWAYS
TO BE RE-SOILED, SEEDED AND TURFED

PRIOR TO COMMENCING WORKS THE CONTRACTOR
IS TO ENSURE THAT INTERFACE LEVELS AND
PAVEMENTS BETWEEN THE OFF-SITE S278 DESIGN
AND INTERNAL ON-SITE DESIGN TIE IN AND ANY
DISCREPANCIES TO BE REPORTED IMMEDIATELY TO
THE ENGINEER. ALL THRESHOLDS ARE TO TIE IN
AND PAVEMENT-KERBING MADE GOOD WITH
LOCALISED REPAIRS WHERE NECESSARY TO THE
SATISFACTION OF THE OVERSEEING LA ENGINEER.
CONTRACTOR TO CONFIRM ADEQUATE FALLS TO
ADJACENT DRAINAGE AREAS PRIOR TO
COMMENCING WORKS.

PLEASE REFER TO DEVELOPERS M&E DRAWINGS FOR

DETAILS OF ANY ALTERATIONS TO EXISTING STATS

EQUIPMENT. ANY STATS DIVERSION DETAILS SHALL BE

PROVIDED TO WREXHAM HIGHWAYS FOR REVIEW.

ALL EXISTING STATS COVERS AFFECTED BY THE

WORKS TO BE RESET TO NEW CARRIAGEWAY LEVEL NEW GULLIES TO CONNECT INTO ON-SITE DRAINAGE

WHERE REQUIRED. NETWORK, EXACT CONNECTION ROUTES TO BE
\ CONFIRMED BY ON-SITE DESIGN DRAWING AND

CONTRACTOR TO CONFIRM LOCATION OF ALL

'  GULLIES/PIPES/CONNECTIONS AND ADEQUATE
GRAVITY CONNECTIONS AND FALLS TO GULLY
LOCATIONS PRIOR TO CONSTRUCTION.

+ +

ONTRACTOR TO ENSURE HB2 TO BN
TRANSITION KERBS ARE LAID EITHER
SIDE OF ALL CROSSING POINTS TO THE

R10.0M SATISFACTION OF THE LA ENGINEER.

NEW FOOTWAYS
ALONG SITE FRONTAGE
TO BE PROVIDED AS
PART OF ON-SITE

\ // PROPOSALS.

PRIOR TO CONSTRUCTION THE
CONTRACTORIS TO
SURVEY/PROOF/CONFIRM AND
CLEAR EXISTING SURFACE

S X

SEWERS/TAILPIPES, CONFIRM i \

PIPE ALIGNMENTS, LEVELS AND +

PREVENT ANY OBLIQUE 1 \
CONNECTIONS WITH EXISTING

PIPEWORK. Ia

POTENTIAL LOCATION OF
20MPH SIGNAGE BACK
TO BACK WITH 40MPH
SIGNAGE AND MARKINGS.

NOTES
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FULL DEPTH CARRIAGEWAY CONSTRUCTION-(NO LIMESTONE AGGREGATE TO BE USED IN
SURFACE COURSES OR ANY SURFACES TO BE TEMPORARILY TRAFFICKED). ALL MATERIALS
TO BE LAID AND TRANSPORTED IN ACCORDANCE WITH THE SHW. BITUMINOUS SPRAY TO BE
APPLIED IN ACCORDANCE WITH CLAUSE 920 OF THE SHW.

SURFACE: 40MM THICK HRA 35/14 SURF 40/60 DES 20MM PRECOATED CHIPPINGS PSV MIN 60
TO BS EN 13108.

BINDER:  60MM THICK AC 20 DENSE BIN 40/60 REC TO BS EN 13108.
BASE: 150MM THICK AC32 BASE 40/60 REC TO BS EN 13108.

SUB BASE: MIN 150MM THICK SUB-BASE (SUBJECT TO ON-SITE CBR RESULTS-PLEASE REFER
TO TABLE ON D004) IN TYPE 1 GRANULAR MATERIAL. LAID AND COMPACTED TO
THE SPECIFICATION FOR HIGHWAY WORKS CLAUSES 701, 801, & 803.

CAPPING: REQUIRED CAPPING DEPTH SUBJECT TO ON-SITE CBR TEST RESULTS. FOR ALL
CAPPING DETAILS PLEASE REFER TO THE TABLE PROVIDED ON THE STANDARD
DETAILS PLAN AND THE DMRB FOR FURTHER GUIDANCE. CBR TO BE
ESTABLISHED ON SITE PRIOR TO STARTING WORKS. CONTRACTOR TO REFER
RESULTS TO A REPRESENTATIVE OF THE LOCAL AUTHORITY AND THE DESIGN
MANUAL FOR ROADS AND BRIDGES VOLUME 7, SECTION 2, PART 3 CHAPTER 3
FOR FURTHER GUIDANCE ON SUB-BASE CAPPING RELATIONSHIP.
APPROPRIATE TERRAM GEOTEXTILE MEMBRANE TO BE LAID BENEATH
CAPPING LAYER TO MANUFACTURER'S PROPRIETARY REQUIREMENTS.

NARROW WIDENING IN AREAS LESS THAN 1.2M

AS FULL DEPTH CARRIAGEWAY CONSTRUCTION BUT BASE AND SUB-BASE LAYER REPLACED
WITH ST2 CONCRETE. PLEASE SEE STANDARD DETAIL ON DWG D004.

FOOTWAY CONSTRUCTION

20MM THICK AC6 DENSE SURF 100/150 REC TO BS EN13108
60MM THICK AC20 DENSE BIN 100/150 REC TO BS EN13108
160MM THICK TYPE 1 SUB BASE 225MM AT VEHICLE CROSSINGS

FOOTWAY RESURFACING

EXISTING FOOTWAY SURFACE AND BINDER REMOVED AND REPLACED WITH FOOTWAY SPEC
AS ABOVE.

2

KERBING

ALL KERBS, CHANNELS, FLAGS, EDGINGS ETC CONSTRUCTED TO THE REQUIREMENTS OF BS
EN 1339,1340, BS 7533 AND BS 7263. ANY GAP BETWEEN KERB AND EXISTING CARRIAGEWAY
TO BE FILLED WITH HOT POURED BITUMEN MAX WIDTH 20MM. WHERE THE GAP IS GREATER
THAN 20MM IT SHALL BE REINSTATED AS SHOWN IN THE REINSTATEMENT STANDARD DETAIL.
ALL NEW TO EXISTING SURFACE COURSE JOINTS TO BE SEALED WITH HOT POUR BITUMEN.
WHERE NECESSARY EXISTING SURFACES TO BE SAW CUT TO PROVIDE A NEAT VERTICAL
EDGE.

DENOTES NEW KERBS & EDGINGS

HB2 PRECAST CONCRETE 'HALF BATTERED' KERB 125X255, BS REF 'HB2' SET WITH 125MM FACE
UNLESS OTHERWISE INDICATED/TIED IN WITH EXISTING TO INCLUDE TAPER KERBS 125 X
255/150, BS REF 'DL1, 'DR1".

PROPOSED HB2 KERBS AND ASSOCIATED TRANSITION/DROPPER KERBS EITHER SIDE OF THE
PROPOSED PEDESTRIAN CROSSING ARE AVAILABLE FROM SUPPLIERS, WITHOUT THE NEED
TO CUT KERBS.

EF PRE-CAST CONCRETE 'FLAT TOP' EDGING 200X50, BS REF 'EF'. FLUSH WITH FOOTWAY
SURFACE.
BN DROPPED KERB CONSISTING OF PRECAST CONCRETE 'BULL NOSE' KERB 125 X 150, BS REF

'‘BN'. KERB SET FLUSH OR 6MM UPSTAND
TACTILE PAVING

450X450X80 CONCRETE 'BUFF' COLOURED TACTILE PAVING FLAGS
50MM 4:1 SAND/CEMENT BED
200MM TYPE 1 GRANULAR SUB-BASE MATERIAL TO CLAUSE 803

| | EXISTING GULLY GRATING AND FRAME TO BE REMOVED TO TIP AND POT FILLED WITH MIX
ST2 CONCRETE TO BELOW FORMATION LEVEL.

| | PRECAST CONCRETE STREET GULLY 450MM DIA X 900MM TO BS 5911 BS EN 124 WITH
DUCTILE IRON HINGE GULLY GRATE AND 150MM FRAME WITH ENCAPSULATING GRATING TO
EN 124 D400 SINGLE PIECE HINGED. LOCATION AND NATURE OF SEWER TO BE CONFIRMED
ON SITE PRIOR TO COMMENCING ANY DRAINAGE WORKS. CONTRACTOR TO ENSURE THAT
NO OBLIQUE TURNS ARE MADE IN ALL GULLY CONNECTIONS AND ADJUST CONNECTIONS
WHERE NECESSARY TO THE SATISFACTION OF THE LA ENGINEER.

EXISTING GULLY TO REMAIN.

PRIOR TO CONSTRUCTION THE CONTRACTOR IS TO SURVEY/PROOF AND IF NECESSARY
CLEAR EXISTING SURFACE SEWERS/TAILPIPES TO CONFIRM PIPE ALIGNMENTS AND
PREVENT ANY OBLIQUE CONNECTIONS WITH EXISTING PIPEWORK.

C REVISED IN LINE WITH STAGE 1/2 RSA JC MC MAY 21

B ADDITIONAL FOOTWAY LINKS OUTSIDE OF RED EDGE ADDED Jc MC APR 21

A ADDITIONAL FOOTWAY LINKS OUTSIDE OF RED EDGE ADDED JC MC MAR 21
REV DETAILS DRAWN |CHECKED DATE

CLIENT:

MACBRYDE HOMES

PROJECT:

ROSSETT ROAD,
WREXHAM

EXISTING HEDGEROW TO BE
TRIMMED BACK TO ENSURE IT
FALLS OUTSIDE OF ADOPTED
HIGHWAY AND DOESN'T
IMPEDE ON THE VISIBILITY
SPLAYS (ACCOUNTING FOR
SEASONAL GROWTH).
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Croft Transport Planning & Design
340 Deansgate
Manchester
M3 4LY

Email: info@croftts.co.uk
Tel: 0161 837 7380
Web: www.eddisons.com/services/transport-planning
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