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EXISTING REDUNDANT ROAD

MARKINGS TO BE REMOVED

AS PART OF CARRIAGEWAY

RESURFACING WORKS.

ALL ROAD MARKINGS TO BE IN ACCORDANCE WITH:-

TRAFFIC SIGNS MANUALS

TRAFFIC SIGNS REGULATIONS AND GENERAL DIRECTIONS 2016

ZEBRA PELICAN AND PUFFIN REGS 1997

ALL WORKS TO BE IN ACCORDANCE WITH WREXHAM SPEC.
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EXISTING "HUMPS FOR 200 YARDS" WARNING

SIGNS TO BE REMOVED FROM CURRENT LOCATION

AND RE-SITED APPROX. 70M NORTH-WEST ON

HOLT ROAD TO GIVE THEM A SIMILAR DISTANCE

FROM THE NEAREST EXISTING ROAD HUMPS AS

THEY  CURRENTLY HAVE.

EXISTING SCHOOL WARNING SIGNS TO REMAIN

IN PLACE. CONTRACTOR TO ENSURE THAT THE

WESTERN SIGN HAS AN ABSOLUTE MINIMUM

OFFSET OF 450MM FROM THE NEW LAY-BY.

S2

'NEW ZEBRA CROSSING AHEAD' TEMPORARY

SIGN, WHERE POSSIBLE TO BE FIXED TO

EXISTING LAMP COLUMN MIN 45M IN ADVANCE

OF NEW CROSSING WITH MINIMUM 2.3M

MOUNTING HEIGHT.

EXACT LOCATION AGREED ON-SITE WITH LA

ENGINEER AND ALL TEMPORARY SIGNS TO BE

TAKEN DOWN 3 MONTHS AFTER COMPLETION

OF WORKS.

S2

'NEW ZEBRA CROSSING AHEAD' TEMPORARY

SIGN, WHERE POSSIBLE TO BE FIXED TO

EXISTING LAMP COLUMN MIN 45M IN ADVANCE

OF NEW CROSSING WITH MINIMUM 2.3M

MOUNTING HEIGHT.

EXACT LOCATION AGREED ON-SITE WITH LA

ENGINEER AND ALL TEMPORARY SIGNS TO BE

TAKEN DOWN 3 MONTHS AFTER COMPLETION

OF WORKS.

S5

S5

S1

'NEW ROAD LAYOUT AHEAD' TEMPORARY SIGN

TO BE FIXED TO EXISTING TRAFFIC SIGN POST

MIN 45M IN ADVANCE OF NEW ACCESS WITH

MINIMUM 2.3M MOUNTING HEIGHT.

EXACT LOCATION AGREED ON-SITE WITH LA

ENGINEER AND ALL TEMPORARY SIGNS TO BE

TAKEN DOWN 3 MONTHS AFTER COMPLETION

OF WORKS.

S1

'NEW ROAD LAYOUT AHEAD' TEMPORARY

SIGN, WHERE POSSIBLE TO BE FIXED TO

EXISTING STREET FURNITURE MIN 45M IN

ADVANCE OF NEW ACCESS WITH MINIMUM

2.3M MOUNTING HEIGHT.

EXACT LOCATION AGREED ON-SITE WITH LA

ENGINEER AND ALL TEMPORARY SIGNS TO BE

TAKEN DOWN 3 MONTHS AFTER COMPLETION

OF WORKS.
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SUBJECT TO AGREEMENT WITH SCHOOL.
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Tel: 0161 837 7380
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ROAD MARKINGS

ALL AFFECTED/REDUNDANT EXISTING MARKINGS SHALL BE REMOVED IN ACCORDANCE WITH SUB

CLAUSE 1212.18 OF THE SPECIFICATION FOR HIGHWAY WORKS AND A METHOD APPROVED BY THE LA

ENGINEER. ROAD MARKINGS IN ACCORDANCE WITH BS EN1436. EQUIVALENT SKID RESISTANCE TO BE

PROVIDED BETWEEN ROAD MARKINGS AND ADJACENT SURFACING. ALL MANHOLE COVERS WITHIN

WHEELTRACK AREAS TO HAVE HIGH FRICTION COVERS TO SUIT ADJACENT SURFACING.

ROAD MARKING SCHEDULE

DIAG. No. LINE GAP WIDTH SIZE COLOUR NOTES

1003A 600 300 200 - WHITE

GIVE WAY AT JUNCTION

1004 4000 2000 100 - WHITE

CENTRE-LINE

1009A 600 300 100 - WHITE

EDGE OF CARRIAGEWAY AT JUNCTION

1025.1 - - 3000 15000 YELLOW

BUS LAYBY

1062 - - - 1600 WHITE

20MPH/40MPH ROUNDELS

1. ALL ADOPTABLE SEWERS AND ASSOCIATED WORKS ARE TO COMPLY FULLY WITH "SEWERS FOR ADOPTION" 7TH

EDITION. ALL DRAWINGS ARE TO BE READ IN CONJUNCTION WITH THE ON-SITE DRAWINGS PRIOR TO

UNDERTAKING ANY WORKS AND ANY DISCREPANCIES WITH BOUNDARIES, FENCELINES, EARTHWORKS OR

OTHERWISE REPORTED IMMEDIATELY TO THE ENGINEER PRIOR TO WORKS COMMENCING.

2. ALL HIGHWAY AND DRAINAGE WORKS TO BE TO ADOPTABLE STANDARDS AND SHALL COMPLY FULLY WITH THE

LOCAL AUTHORITY SPECIFICATION, APPROVED STANDARD DETAILS AND THE RELEVANT SECTIONS OF THE DESIGN

MANUAL FOR ROADS AND BRIDGES, SPECIFICATION FOR HIGHWAY WORKS AND BRITISH STANDARDS.

CONTRACTOR TO ENSURE POSITIVE DRAINAGE TO ALL GULLIES PRIOR TO UNDERTAKING ANY PAVEMENT WORKS.

3. ANY PRIVATE WORKS ARE TO COMPLY FULLY WITH THE LATEST EDITIONS OF THE BUILDING REGULATIONS

4. ALL EXISTING STATIONS, INVERT LEVELS AND DRAINAGE NETWORK TO BE CHECKED BY THE CONTRACTOR AT

THE START OF WORKS AND ANY DISCREPANCIES NOTIFIED TO THE ENGINEER. ALL LEVELS ARE BASED ON

TOPOGRAPHICAL SURVEY INFORMATION PROVIDED BY OTHERS. ANY DISCREPANCIES BETWEEN THIS AND OTHER

DRAWINGS TO BE REPORTED TO THE ENGINEER PRIOR TO CONSTRUCTION

5. ALL MATERIALS TO BEAR THE RELEVANT B.S.KITEMARK AND COMPLY FULLY WITH THE SPECIFICATIONS. ALL

MATERIALS TO BE AGREED WITH THE OVERSEEING LOCAL AUTHORITY REPRESENTATIVE PRIOR TO ORDERING.

ALL CONCRETE & CONCRETE PRODUCTS MUST USE SULPHATE RESISTANT CEMENT (UNLESS THE SITE

INVESTIGATION REPORT PROVES THAT SULPHATE ATTACK FROM SOILS AND GROUNDWATER WILL NOT OCCUR)

6. ALL STATUTORY CONSENTS, OPENING NOTICES ETC. AS REQUIRED UNDER HIGHWAYS ACTS AND WATER

INDUSTRIES ACTS,. ARE TO BE OBTAINED BY THE CONTRACTOR  PRIOR TO COMMENCEMENT OF THE WORKS

(UNLESS OTHERWISE STATED). ALL WORKS ARE TO BE INSPECTED BY L.A., NHBC OR STATUTORY AUTHORITY AS

APPLICABLE.

7. CONTRACTOR TO MAKE ADVANCE ALLOWANCE FOR THE MANAGEMENT AND COORDINATION OF STATUTORY

UNDERTAKERS DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS. PRESENCE OF STATUTORY UNDERTAKERS

EQUIPMENT IN THE HIGHWAY SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTING ANY

WORKS. THE LOCATION OF STATUTORY PLANT SHOWN ON ANY PLANS IS INDICATIVE ONLY AND SHOULD NOT BE

RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR CABLING.  THE CONTRACTOR SHOULD CONFIRM THE

LOCATION OF ALL STATS PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS.

ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE PROTECTION / DIVERSION MEASURES

(INCORPORATING SPLIT DUCT AND 150MM CONCRETE SURROUND OR SIMILAR STATUTORY APPROVED METHOD) IS

TO BE PUT IN PLACE BY THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS EQUIPMENT ARE FOUND

TO BE WITHIN THE AREA OF HIGHWAY WORKS.

8. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND

FINISHES WITH THE LOCAL AUTHORITY. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX.

TYPE OF POSTS, FINISHES AND LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER

PRIOR TO ORDERING. CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED

EQUIPMEMT AND ELECTRICAL FEEDS TO LIGHTING AND ANY SIGNALS PRIOR TO WORKS COMMENCING,

CONTRACTOR TO MAKE ALLOWANCE FOR ANY LEAD-INS WITHIN THEIR PROGRAMME.

9. ALL ROADMARKINGS TO BE LAID IN ACCORDANCE WITH THE  REQUIREMENTS OF THE TRAFFIC SIGNS MANUAL

CHAPTER 5, TRAFFIC SIGNS REGULATIONS AND GENERAL DIRECTIONS. ROADMARKING MATERIALS, LAYING AND

PERFORMANCE TO BE IN ACCORDANCE WITH THE REQUIREMENTS OF BS EN 1436.ALL ACCESS COVERS WITHIN

THE VICINITY OF THE WORKS TO HAVE HIGH FRICTION COVERS AND AGREED WITH LA ENGINEER. PSV OF ALL

LINING AND COVERS TO SUIT ADJACENT SURFACING

10. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND TRAFFIC

MANAGEMENT AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE ALLOWANCE

FOR THE ADVANCE PROVISION OF ALL ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND STREETLIGHTING

WITHIN THEIR PROGRAMME OF WORKS

C.D.M. REGULATIONS 2015

IN LINE WITH THE ABOVE REGULATIONS WE ARE OBLIGED TO INFORM THE CLIENT OF THE RISKS THAT MAY BE

ENCOUNTERED IN THE CONSTRUCTION OF THESE WORKS. WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED

FROM THE DESIGN, HOWEVER DUE TO THE VERY NATURE OF THIS TYPE OF WORK IT IS NOT POSSIBLE TO REMOVE

ALL THE RISKS FROM THE DESIGN. WE WOULD ALSO RESPECTFULLY REMIND THE CLIENT OF HIS OBLIGATIONS TO

TAKE ALL REASONABLE STEPS IN ENSURING THAT ONLY COMPETENT CONTRACTORS WHO HAVE A VALID SAFETY

POLICY ARE EMPLOYED. THEY SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT TENDER STAGE AS TO THE

MANNER IN WHICH THEY WILL DEAL WITH THE ELEMENTS OF RISK INVOLVED IN THIS TYPE OF WORK AND IN

PARTICULAR THOSE HIGHLIGHTED BY CROFT BELOW:-

1. TRENCH EXCAVATIONS IN EXCESS OF 1.2M DEEP.

2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT PEOPLE, MATERIALS AND VEHICLES FALLING INTO

EXCAVATION.

3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO PREVENT UNAUTHORISED ACCESS.

4. UNDERMINING TO ADJACENT ROADS OR STRUCTURES.

5. CONFINED SPACE OPERATIONS.

6. DEALING WITH EXISTING SERVICES.

7. TRAFFIC MANAGEMENT ON EXISTING HIGHWAYS AND PROTECTION OF SITE PERSONNEL AND MEMBERS OF THE

PUBLIC.

8. PROCEDURE TO BE FOLLOWED IN EVENT OF ACCIDENT OR EMERGENCY.

9. METHOD OF WORKING WHERE CONTAMINATED GROUND IS PRESENT ON SITE.

10. CONFIRMATION WILL BE REQUIRED THAT ALL OPERATIVES ARE ADEQUATELY TRAINED, COPIES OF RELEVANT

TRAINING CERTIFICATES TO BE SUPPLIED.

11. ANY CONSTRUCTION PERSONNEL, INCLUDING OPERATIVES INTENDING TO CONSTRUCT THE DESIGNS SHOWN

ON THIS DRAWING SHOULD ENSURE THAT THEY

HAVE BEEN REGULARLY AND THOROUGHLY BRIEFED BY THE PRINCIPAL CONTRACTOR ON ALL HEALTH AND

SAFETY MATTERS AND HAVE HAD SIGHT OF:

I) THE FULL DESIGNERS AND CONTRACTORS RISK ASSESSMENTS AND RISK REGISTERS.

II) THE DEVELOPED CONSTRUCTION HEALTH AND SAFETY PLAN

III) THE CONTRACTORS CONSTRUCTION METHOD STATEMENTS.

THE ABOVE LIST IS BY NO MEANS EXHAUSTIVE BUT IT DOES HIGHLIGHT OPERATIONS THAT PRESENT A RISK TO

CONTRACTORS AND THE GENERAL PUBLIC.

GENERAL

ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX

LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER PRIOR TO ORDERING.

CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED EQUIPMEMT AND

ELECTRICAL FEEDS TO LIGHTING AND SIGNALS PRIOR TO WORKS COMMENCING, CONTRACTOR TO MAKE

ALLOWANCE FOR ANY LEAD-INS WITHIN THEIR PROGRAMME.

THE CONTRACTOR IS TO REFER TO STANDARD DETAILS AS SUPPLIED FOR CONSTRUCTION DETAILS RELATING TO

THE WORKS. ALL WORKS ARE TO BE UNDERTAKEN IN ACCORDANCE WITH THE SPECIFICATION FOR HIGHWAY

WORKS. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND

TRAFFIC MANAGEMENT AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE

ALLOWANCE FOR THE PROVISION OF ALL ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND

STREETLIGHTING AND PROVISION OF STATUTORY DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS, PRIOR TO

ARRIVAL ON SITE. 

SIGN POSTS LINING AND LIGHTING COLUMNS

1. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND

FINISHES WITH THE LOCAL AUTHORITY.

2. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX.

3. ALL SIGNS TO HAVE A MINIMUM CLEARANCE OF 450MM FROM THE CARRIAGEWAY AND 2.3M TO UNDERSIDE

OF SIGN.

4. ALL REDUNDANT MARKINGS TO BE REMOVED IN ACCORDANCE WITH SUB CLAUSE 1212.18 OF THE SHW AND

A METHOD TO BE AGREED WITH THE LOCAL AUTHORITY PRIOR TO COMMENCING. CONTRACTOR/CLIENT TO

MAKE ALLOWANCE FOR POTENTIAL REQUIREMENT OF RESURFACING IN AREAS WHERE LINING ARE REMOVED

SUBJECT TO CONDITION OF SURFACING FOLLOWING THE WORKS.

5. ALL NEW MARKINGS TO HAVE EQUIVALENT PSV TO ADJACENT SURFACING IN ACCORDANCE WITH BS EN

1436.

6. ALL MANHOLE AND ACCESS COVERS WITHIN WHEELTRACKS TO HAVE HIGH FRICTION COVERS TO MATCH

ADJACENT SURFACING PSV. FORM OF ANTI SKID TO BE AGREED WITH LA ENGINEER PRIOR TO INSTALLATION.

TRAFFIC SIGN SCHEDULE

REF

.

DIAG.NO DIMENSION

DESCRIP

TIVE

TEXT

ILLUMINATION

REQUIREMENT

POST &

FOUNDATION

NOTES

S1

x2

7014 495x495MM

NEW ROAD

LAYOUT

AHEAD

NON-ILLUMINATED-2.3M

MOUNTING HEIGHT

FIXED TO

APPROPRIATE

STREET FURNITURE

TEMPORARY

SIGNS TO BE

TAKEN DOWN 3

MONTHS

FOLLOWING

COMPLETION OF

WORKS.

S2

x2

7014 790x580MM

NEW

ZEBRA

CROSSING

AHEAD

NON-ILLUMINATED-2.3M

MOUNTING HEIGHT

FIXED TO

APPROPRIATE

STREET FURNITURE

TEMPORARY

SIGNS TO BE

TAKEN DOWN 3

MONTHS

FOLLOWING

COMPLETION OF

WORKS.

S3

x2

670 W720xH720MM

20MPH

SPEED

LIMIT

ILLUMINATED-2.3M MOUNTING

HEIGHT

1x76MMx3.2MM CHS

(WIDE BASED)

W350xL600xD600MM

S4

x2

670 600 DIA

40MPH

SPEED

LIMIT

ILLUMINATED-2.3M MOUNTING

HEIGHT

FIXED BACK TO BACK

WITH S3'S

S5

x2

557.1 W795xH1190MM

HUMPS

FOR 150

YARDS

NON-ILLUMINATED-2.3M

MOUNTING HEIGHT

1x76MMx3.2MM CHS

W350xL600xD600MM

'NEW ROAD LAYOUT AHEAD' SIGNS TO BE

ERECTED WHERE POSSIBLE ON EXISTING

LIGHTING COLUMNS OR POSTS MIN 45M IN

ADVANCE OF THE WORKS AND REMAIN IN

PLACE FOR 3 MONTHS AFTER THE WORKS

ARE COMPLETED.

'NEW ZEBRA CROSSING AHEAD' SIGNS TO BE

ERECTED WHERE POSSIBLE ON EXISTING

LIGHTING COLUMNS OR POSTS MIN 45M IN

ADVANCE OF THE WORKS AND REMAIN IN

PLACE FOR 3 MONTHS AFTER THE WORKS

ARE COMPLETED.

SIGN FOUNDATIONS, POSTS AND LIGHTING COLUMNS

PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE/CHECK ALL SIGN POST/LIGHTING COLUMN

MATERIALS, DIMENSIONS AND FINISHES WITH WREXHAM HIGHWAYS. ALL SIGNS TO BE SUPPLIED

AND INSTALLED IN ACCORDANCE WITH BS EN 12899

FOOTWAY LINKS OUTSIDE OF SITE BOUNDARY @ 1:500 SCALE

A ADDITIONAL FOOTWAY LINKS OUTSIDE OF RED EDGE ADDED JC MC MAR 21
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