NOTES

FULL DEPTH CARRIAGEWAY CONSTRUCTION-DG LIMESTONE AGGREGATE TO BE USED IN SUB-BASE CONSTRUCTION AS PART OF ON-SITE EXCAVATED MATERIAL TRANFICKED. ALL MATERIALS SUB BASE AND BASE SHALL BE IN ACCORDANCE WITH THE SHW. BITUMINOUS SPRAY TO BE APPLIED IN ACCORDANCE WITH CLAUSE 920 OF THE SHW.

SURFACE: 40MM THICK HRA 35/14 SURF 40/60 DES 20MM PRECOATED CHIPPINGS PSV MIN 60 TO BS EN 13108.

BINDER: 60MM THICK AC 20 DENSE BIN 40/60 REC TO BS EN 13108.

BASE: 150MM THICK AC32 BASE 40/60 REC TO BS EN 13108.

SUB BASE: MIN 150MM THICK SUB-BASE (SUBJECT TO ON-SITE CBR RESULTS-PLEASE REFER TO TABLE ON D004) IN TYPE 1 GRANULAR MATERIAL, LAID AND COMPACTED TO THE SPECIFICATION FOR HIGHWAY WORKS CLAUSES 701, 801, & 803

CAPPING: REQUIRED CAPPING DEPTH SUBJECT TO ON-SITE CBR TEST RESULTS. FOR ALL CAPPING DETAILS PLEASE REFER TO THE TABLE PROVIDED ON THE STANDARD DETAILS PLAN AND THE DMRB FOR FURTHER GUIDANCE. CBR TO BE ESTABLISHED ON SITE PRIOR TO STARTING WORKS. CONTRACTOR TO REFER TO THE DESIGN MANUAL FOR ROADS AND BRIDGES VOLUME 7, SECTION 2, PART 3 DESIGN MANUAL FOR ROADS AND BRIDGES VOLUME 7, SECTION 2, PART 3 CHAPTER 3 FOR FURTHER GUIDANCE ON SUB-BASE CAPPING RELATIONSHIP. APPROPRIATE TERRAM GEOTEXTILE MEMBRANE TO BE LAID BENEATH CAPPING LAYER TO MANUFACTURERS PROPRIETARY REQUIREMENTS.

NARROW WIDENING IN AREAS LESS THAN 1.2M
AS FULL DEPTH CARRIAGEWAY CONSTRUCTION BUT BASE AND SUB-BASE LAYER REPLACED WITH SY2 CONCRETE. PLEASE SEE STANDARD DETAIL ON DWG D004.

FOOTWAY CONSTRUCTION
20MM THICK AC6 DENSE SURF 100/150 REC TO BS EN13108
60MM THICK AC20 DENSE BIN 100/150 REC TO BS EN13108
150MM THICK TYPE 1 SUB BASE 225MM AT VEHICLE CROSSINGS

FOOTWAY RESURFACING
EXISTING FOOTWAY SURFACE AND BINDER REMOVED AND REPLACED WITH FOOTWAY SPEC AS ABOVE.

KERBING

ALL KERBS, CHANNELS, FLAGS, EDGINGS ETC CONSTRUCTED TO THE REQUIREMENTS OF BS EN 1339,1340, BS 7533 AND BS 7263. ANY GAP BETWEEN KERB AND EXISTING CARRIAGEWAY TO BE FILLED WITH HOT POURED BITUMEN MAX WIDTH 20MM. WHERE THE GAP IS GREATER THAN 20MM IT SHALL BE REINSTATED AS SHOWN IN THE REINSTATEMENT STANDARD DETAIL. ALL NEW TO EXISTING SURFACE COURSE JOINTS TO BE SEALED WITH HOT POUR BITUMEN. WHERE NECESSARY EXISTING SURFACES TO BE SAW CUT TO PROVIDE A NEAT VERTICAL EDGE.

DENOTES NEW KERBS & EDGINGS

HB2 PRECAST CONCRETE 'HALF BATTERED' KERB: 125X255, BS REF 'HB2' SET WITH 125MM FACE UNLESS OTHERWISE INDICATED/TIED IN WITH EXISTING TO INCLUDE TAPER KERBS 125 X 255/150, BS REF 'DL', DRV

PROPOSED HB2 KERBS AND ASSOCIATED TRANSITION/DROPPER KERBS EITHER SIDE OF THE PROPOSED PEDESTRIAN CROSSING ARE AVAILABLE FROM SUPPLIERS, WITHOUT THE NEED TO CUT KERBS.

EF PRE-CAST CONCRETE 'FLAT TOP' EDGING 200X50, BS REF 'EF, FLUSH WITH FOOTWAY SURFACE.

BN DROPPED KERB CONSISTING OF PRECAST CONCRETE 'BULL NOSE' KERB 125 X 150, BS REF 'BN' KERB SET FLUSH OR 6MM UPSTAND

TACTILE PAVING

400X450/60 CONCRETE 'BUFF' COLOURED TACTILE PAVING FLAGS
50MM # 1 SAND/CEMENT BED
200MM TYPE 1 GRANULAR SUB-BASE MATERIAL TO CLAUSE 803

EXISTING GULLY GRATING AND FRAME TO BE REMOVED TO TIP AND POT FILLED WITH MIX ST2 CONCRETE TO BELOW FORMATION LEVEL.

PRECAST CONCRETE STREET GULLY 450MM DIA X 900MM TO BS 5911 BS EN 124 WITH CLASS D CAST IRON GRATING AND FRAME TO BE INSTALLED IN ACCORDANCE WITH CONFORMING TO EN 124 SINGLE PIECE HINGED. LOCATION AND NATURE OF SEWER TO BE CONFIRMED ON SITE PRIOR TO COMMENCING ANY DRAINAGE WORKS. CONTRACTOR TO ENSURE THAT NO OBLIQUE TURNS ARE MADE IN ALL GULLY CONNECTIONS AND ADJUST CONNECTIONS WHERE NECESSARY TO THE SATISFACTION OF THE LA ENGINEER.

EXISTING GULLY TO REMAIN.

PRIOR TO CONSTRUCTION THE CONTRACTOR IS TO SURVEY/PROOF AND IF NECESSARY CLEAR EXISTING SURFACE SEWERS/TAILPIPES. TO CONFIRM PIPE ALIGNMENTS AND PREVENT ANY OBLIQUE CONNECTIONS WITH EXISTING PIPEWORK.

PROPOSED ZEBRA CROSSING

EXISTING REFUGE ISLAND/KERBS TO BE REMOVED AND CARRIAGEWAY REINSTATED.

EXISTING REDUNDANT ROAD MARKINGS TO BE REMOVED AS PART OF CARRIAGEWAY RESURFACING WORKS.

EXISTING 20MPH SIGNAGE BACK TO BACK WITH 40MPH SIGNAGE AND MARKINGS TO BE MOVED SOUTH-EAST OF SITE FRONTAGE, EXACT LOCATION TO BE AGREED WITH LA ENGINEER.

PROPOSED 15Mx3M BUS LAY-BY WITH SHELTER.

FOOTWAY SURFACING ADJACENT TO NEW BUS LAY-BY TBA WITH WREXHAM HIGHWAYS AS DESIGN PROGRESSES.

PRIOR TO CONSTRUCTION THE CONTRACTOR IS TO SURVEY/PROOF/CONFIRM AND CLEAR EXISTING SURFACE SEWERS/TAILPIPES, CONFIRM PIPE ALIGNMENTS, LEVELS AND PREVENT ANY OBLIQUE CONNECTIONS WITH EXISTING PIPEWORK.

NEW FOOTWAYS ALONG SITE FRONTAGE TO BE PROVIDED AS PART OF ON-SITE PROPOSALS.

CONTRACTOR TO MAKE ALLOWANCE FOR LOCALISED TIEING IN OF KERBS AND SURFACING IN ALL AREAS AS NECESSARY AND TO THE SATISFACTION OF THE LOCAL AUTHORITY ENGINEER.

KERBS AND HARDSTANDING AREAS TO BE REMOVED AND MADE GOOD WITHIN THE FOOTPRINT OF THE S278 WORKS AS REQUIRED AND IN ACCORDANCE WITH THE SHW.

NEW FOOTWAYS ALONG SITE FRONTAGE TO BE PROVIDED AS PART OF ON-SITE PROPOSALS.

NEW GULLIES TO CONNECT INTO ON-SITE DRAINAGE NETWORK. EXACT CONNECTION ROUTES TO BE CONFIRMED BY ON-SITE DESIGN DRAWING AND CONTRACTOR TO CONFIRM LOCATION OF ALL GULLIES/PIPES/CONNECTIONS AND ADEQUATE GRAVITY CONNECTIONS AND FALLS TO GULLY LOCATIONS PRIOR TO CONSTRUCTION.

PRIOR TO COMMENCING WORKS THE CONTRACTOR IS TO ENSURE THAT INTERFACE LEVELS AND PAVEMENTS BETWEEN THE OFF-SITE S278 DESIGN AND INTERNAL ON-SITE DESIGN TIE IN AND ANY DISCREPANCIES TO BE REPORTED IMMEDIATELY TO THE ENGINEER. ALL THRESHOLDS ARE TO TIE IN AND PAVEMENT-KERBING MADE GOOD WITH LOCALISED REPAIRS WHERE NECESSARY TO THE SATISFACTION OF THE OVERSEEING LA ENGINEER. CONTRACTOR TO CONFIRM ADEQUATE FALLS TO ADJACENT DRAINAGE AREAS PRIOR TO COMMENCING WORKS.

EXISTING TELEGRAPH POLE TO BE REMOVED/RELOCATED. PLEASE REFER TO DEVELOPERS M&E DRAWINGS FOR DETAILS OF ANY ALTERATIONS TO EXISTING STATS EQUIPMENT. ANY STATS DIVERSION DETAILS SHALL BE PROVIDED TO WREXHAM HIGHWAYS FOR REVIEW. ALL EXISTING STATS COVERS AFFECTED BY THE WORKS TO BE RESET TO NEW CARRIAGEWAY LEVEL WHERE REQUIRED.

ALL EXISTING GRASSED VERGE IMMEDIATELY ADJACENT TO FOOTWAYS TO BE RE-SOILED, SEEDED AND TURFED IN ACCORDANCE WITH WREXHAM REQUIREMENTS AND TO THE SATISFACTION OF THE LA ENGINEER.

PLEASE REFER TO DEVELOPERS M&E DRAWINGS FOR DETAILS OF ANY ALTERATIONS TO EXISTING STATS EQUIPMENT. ANY STATS DIVERSION DETAILS SHALL BE PROVIDED TO WREXHAM HIGHWAYS FOR REVIEW. ALL EXISTING STATS COVERS AFFECTED BY THE WORKS TO BE RESET TO NEW CARRIAGEWAY LEVEL WHERE REQUIRED.

CONTRACTOR TO ENSURE HB2 TO BN TRANSITION KERBS ARE LAID EITHER SIDE OF ALL CROSSING POINTS TO THE SATISFACTION OF THE LA ENGINEER.

NEW GULLIES TO CONNECT INTO ON-SITE DRAINAGE NETWORK, EXACT CONNECTION ROUTES TO BE CONFIRMED BY ON-SITE DESIGN DRAWING AND CONTRACTOR TO CONFIRM LOCATION OF ALL GULLIES/PIPES/CONNECTIONS AND ADEQUATE GRAVITY CONNECTIONS AND FALLS TO GULLY LOCATIONS PRIOR TO CONSTRUCTION.

NEW FOOTWAYS ALONG SITE FRONTAGE TO BE PROVIDED AS PART OF ON-SITE PROPOSALS.

PRIOR TO CONSTRUCTION THE CONTRACTOR IS TO SURVEY/PROOF/CONFIRM AND CLEAR EXISTING SURFACE SEWERS/TAILPIPES, CONFIRM PIPE ALIGNMENTS, LEVELS AND PREVENT ANY OBLIQUE CONNECTIONS WITH EXISTING PIPEWORK.

POTENTIAL LOCATION OF 20MPH SIGNAGE BACK TO BACK WITH 40MPH SIGNAGE AND MARKINGS.

FOOTWAY LINKS OUTSIDE OF SITE BOUNDARY @ 1:500 SCALE

NEW 3M WIDE FOOTWAY TO TIE IN WITH EXISTING FOOTWAY AT DARLAND VIEW AND INTERNAL SITE FOOTWAY.

PROPOSED LINK TO DARLAND HIGH SCHOOL SUBJECT TO AGREEMENT WITH SCHOOL.

SUBJECT TO AGREEMENT WITH ST PETERS PRIMARY SCHOOL.

EXISTING FOOTWAYS WIDENED TO 3M.

WARNING:- PRESENCE OF EXISTING STATS EQUIPMENT IN THE VICINITY OF WORKS

PRESENCE OF STATUTORY UNDERTAKERS EQUIPMENT IN THE HIGHWAY SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTED ANY WORKS. THE LOCATION OF STATUTORY PLANT SHOWN ON ANY PLAN IS INDICATIVE ONLY AND SHOULD NOT BE RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR CABLING. THE CONTRACTOR SHOULD CONFIRM THE LOCATION OF ALL STATS PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS. ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE PROTECTION / DIVERSION MEASURES (INCORPORATING SPLIT DUCT AND 150MM CONCRETE SURROUND OR SIMILAR STATUTORY APPROVED METHOD) IS TO BE PUT IN PLACE BY THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS EQUIPMENT ARE FOUND TO BE WITHIN THE AREA OF HIGHWAY WORKS.

1. ALL ADOPTABLE SEWERS AND ASSOCIATED WORKS ARE TO COMPLY FULLY WITH 'SEWERS FOR ADOPTION' 7TH EDITION. ALL DRAININGS ARE TO BE READ IN CONJUNCTION WITH THE ON-SITE DRAWINGS PRIOR TO UNDERTAKING ANY WORKS AND ANY DISCREPANCIES WITH BOUNDARIES, RINCELINES, EARTHWORKS OR OTHERWISE REPORTED IMMEDIATELY TO THE ENGINEER PRIOR TO WORKS COMMENCING.

2. ALL HIGHWAY AND DRAINAGE WORKS TO BE TO ADOPTABLE STANDARDS AND SHALL COMPLY FULLY WITH THE LOCAL AUTHORITY SPECIFICATION, APPROVED STANDARD DETAILS AND THE RELEVANT SECTIONS OF THE DESIGN MANUAL FOR ROADS AND BRIDGES, SPECIFICATION FOR HIGHWAY WORKS AND BRITISH STANDARDS. CONTRACTOR TO ENSURE POSITIVE DRAINAGE TO ALL GULLIES PRIOR TO UNDERTAKING ANY PAVEMENT WORKS.

3. ANY PRIVATE WORKS ARE TO COMPLY FULLY WITH THE LATEST EDITIONS OF THE BUILDING REGULATIONS

4. ALL EXISTING STATIONS, INVERT LEVELS AND DRAINAGE NETWORK TO BE CHECKED BY THE CONTRACTOR AT THE START OF WORKS AND ANY DISCREPANCIES NOTIFIED TO THE ENGINEER. ALL LEVELS ARE BASED ON TOPOGRAPHICAL SURVEY INFORMATION PROVIDED BY OTHERS, ANY DISCREPANCIES BETWEEN THIS AND OTHER DRAWINGS TO BE REPORTED TO THE ENGINEER PRIOR TO CONSTRUCTION

5. ALL MATERIALS TO BEAR THE RELEVANT B.S.KITEMARK AND COMPLY FULLY WITH THE SPECIFICATIONS. ALL MATERIALS TO BE AGREED WITH THE OVERSEEING LOCAL AUTHORITY REPRESENTATIVE PRIOR TO ORDERING. ALL CONCRETE & CONCRETE PRODUCTS MUST USE SULPHATE RESISTANT CEMENT (UNLESS THE SITE INVESTIGATION REPORT PROVES THAT SULPHATE ATTACK FROM SOILS AND GROUNDWATER WILL NOT OCCUR)

6. ALL STATUTORY CONSENTS, OPENING NOTICES ETC. AS REQUIRED UNDER HIGHWAYS ACTS AND WATER INDUSTRIES ACTS., ARE TO BE OBTAINED BY THE CONTRACTOR PRIOR TO COMMENCEMENT OF THE WORKS (UNLESS OTHERWISE STATED). ALL WORKS ARE TO BE INSPECTED BY L.A., NHBC OR STATUTORY AUTHORITY AS APPLICABLE.

7. CONTRACTOR TO MAKE ADVANCE ALLOWANCE FOR THE MANAGEMENT AND COORDINATION OF STATUTORY UNDERTAKERS EQUIPMENT AND DIVERSIONS AS NECESSARY. THE LOCATION OF ALL STATUTORY UNDERTAKERS EQUIPMENT IN THE HIGHWAY SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTING ANY WORKS. THE LOCATION OF STATUTORY PLANT SHOWN ON ANY PLANS IS INDICATIVE ONLY AND SHOULD NOT BE RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR CABLING. THE CONTRACTOR SHOULD CONFIRM THE LOCATION OF ALL STATS PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS. ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE PROTECTION / DIVERSION MEASURES (INCORPORATING SPLIT DUCT AND 150MM CONCRETE SURROUND OR SIMILAR STATUTORY APPROVED METHOD) IS TO BE PUT IN PLACE BY THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS EQUIPMENT ARE FOUND TO BE WITHIN THE AREA OF HIGHWAY WORKS.

8. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND FINISHES WITH THE LOCAL AUTHORITY. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX. TYPE OF POSTS, FINISHES AND LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER PRIOR TO ORDERING. CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED EQUIPMENT AND ELECTRICAL FEEDS TO LIGHTING AND ANY SIGNALS PRIOR TO WORKS COMMENCING. CONTRACTOR TO MAKE ALLOWANCE FOR ANY LEAD-INS WITHIN THEIR PROGRAMME.

9. ALL ROADMARKINGS TO BE LAID IN ACCORDANCE WITH THE REQUIREMENTS OF THE TRAFFIC SIGNS MANUAL, CHAPTER 5, TSRGD & G, SIGNS REGULATIONS AND GENERAL DIRECTIONS, ROADMARKING MATERIALS, LAYING AND PERFORMANCE TO BE IN ACCORDANCE WITH THE REQUIREMENTS OF BS EN 1436:ALL ACCESS COVERS WITHIN THE VICINITY OF THE WORKS TO BE RAISED/LOWERED/NEW (COVERS AND AGREED WITH LA ENGINEER. PSV OF ALL LINING AND COVERS TO SUIT ADJACENT SURFACING.

10. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND TRAFFIC MANAGEMENT AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE ALLOWANCE FOR THE ADVANCE PROVISION OF ALL ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND STREETLIGHTING WITHIN THEIR PROGRAMME OF WORKS.

C.D.M. REGULATIONS 2015

IN LINE WITH THE ABOVE REGULATIONS WE ARE OBLIGED TO INFORM THE CLIENT OF THE RISKS THAT MAY BE ENCOUNTERED IN THE CONSTRUCTION OF THESE WORKS. WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED, FROM THE DESIGN, HOWEVER DUE TO THE VERY NATURE OF THIS TYPE OF WORK IT IS NOT POSSIBLE TO REMOVE ALL RISKS. THE CLIENT HAS A LEGAL DUTY TO ENSURE THAT ANY PERSON WHO IS TO CARRY OUT THE WORKS TAKE ALL REASONABLE STEPS IN ENSURING THAT ONLY COMPETENT CONTRACTORS WHO HAVE A VALID SAFETY POLICY ARE EMPLOYED. THEY SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT TENDER STAGE AS TO THE MANNER IN WHICH THEY WILL DEAL WITH THE ELEMENTS OF RISK INVOLVED IN THIS TYPE OF WORK AND IN PARTICULAR THOSE HIGHLIGHTED BY CIRCPT BELOW:-

1. TRENCH EXCAVATIONS IN EXCESS OF 1.2M DEEP.
2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT PEOPLE, MATERIALS AND VEHICLES FALLING INTO EXCAVATION.
3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO PREVENT UNAUTHORISED ACCESS.
4. WORKING AT HEIGHT ON BRIDGES OR STRUCTURES.
5. CONFINED SPACE OPERATIONS.
6. DEALING WITH EXISTING SERVICES.
7. TRAFFIC MANAGEMENT ON EXISTING HIGHWAYS AND PROTECTION OF SITE PERSONNEL AND MEMBERS OF THE PUBLIC.
8. PROCEDURE TO BE FOLLOWED IN EVENT OF ACCIDENT OR EMERGENCY.
9. METHOD OF WORKING WHERE CONTAMINATED GROUND IS PRESENT ON SITE.
10. CONFIRMATION WILL BE REQUIRED THAT ALL OPERATIVES ARE ADEQUATELY TRAINED, COPIES OF RELEVANT CERTIFICATES TO BE SUBMITTED.
11. ANY CONSTRUCTION PERSONNEL, INCLUDING OPERATIVES INTENDING TO CONSTRUCT THE DESIGNS SHOWN ON THIS DRAWING SHOULD ENSURE THAT THEY
HAVE BEEN REGULARLY AND THOROUGHLY BRIEFED BY THE PRINCIPAL CONTRACTOR ON ALL HEALTH AND SAFETY MATTERS AND HAVE HAD SIGHT OF:

I) THE FULL DESIGNERS and CONTRACTORS RISK ASSESSMENTS and RISK REGISTERS.
II) THE DEVELOPED CONSTRUCTION HEALTH AND SAFETY PLAN
III) THE CONTRACTORS CONSTRUCTION METHOD STATEMENTS.

THE ABOVE LIST IS BY NO MEANS EXHAUSTIVE BUT IT DOES HIGHLIGHT OPERATIONS THAT PRESENT A RISK TO CONTRACTORS AND THE GENERAL PUBLIC.

REV	DETAILS	DRAWN	CHECKED	DATE
A	ADDITIONAL FOOTWAY LINKS OUTSIDE OF RED EDGE ADDED	JC	MC	MAR 21

CLIENT: MACBRYDE HOMES

PROJECT: ROSSETT ROAD, WREXHAM

DRAWING TITLE: S278 CONSTRUCTION MATERIALS

SCALES: 1:250 @ A0

DRAWN:	CHECKED:	DATE:
JC	MC	JAN 21

Croft Transport Planning & Design
340 Deansgate
Manchester
M3 4LY

Email: info@crofts.co.uk
Tel: 0161 837 7380
Web: www.eddisons.com/services/transport-planning

DRAWING NUMBER: 3261-D002

REVISION: A

Eddisons | Incorporating Croft

Z:\projects\3261 DD S278 Rossett Road, Wrexham, Castle Green\CAD\Croft Drawings\S278 Rossett Road, Wrexham Mastercopy (3261) REV A.dwg