

RE: P/2019/0934 - The Lemon Tree Schedule of Materials.



Buttermilk

External Walls

To be finished with Buttermilk K render



Roof Finishes


Roof finished with Purple Penrhyn Natural Welsh Slate with Clay ridge tiles with collar.



Stone Headers & Quoins

Stone Headers & Quoins supplied by John Burton





Windows & Doors

Windows to be Hardwood painted off white.
Glazed link to be painted grey.



Fire escape to be galvanized
steel painted black



Pathways

Indian Stone Path around
extended elements of building.