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1. ALL ADOPTABLE SEWERS AND ASSOCIATED WORKS ARE TO COMPLY FULLY WITH "SEWERS FOR ADOPTION" 7TH EDITION.
ALL DRAWINGS ARE TO BE READ IN CONJUNCTION WITH THE ON-SITE DRAWINGS PRIOR TO UNDERTAKING ANY WORKS
AND ANY DISCREPANCIES WITH BOUNDARIES, FENCELINES, EARTHWORKS OR OTHERWISE REPORTED IMMEDIATELY TO
THE ENGINEER PRIOR TO WORKS COMMENCING.

2. ALL HIGHWAY AND DRAINAGE WORKS TO BE TO ADOPTABLE STANDARDS AND SHALL COMPLY FULLY WITH THE LOCAL
AUTHORITY SPECIFICATION, APPROVED STANDARD DETAILS AND THE RELEVANT SECTIONS OF THE DESIGN MANUAL FOR
ROADS AND BRIDGES, SPECIFICATION FOR HIGHWAY WORKS AND BRITISH STANDARDS. CONTRACTOR TO ENSURE
POSITIVE DRAINAGE TO ALL GULLIES PRIOR TO UNDERTAKING ANY PAVEMENT WORKS.

3. ANY PRIVATE WORKS ARE TO COMPLY FULLY WITH THE LATEST EDITIONS OF THE BUILDING REGULATIONS

4. ALL EXISTING STATIONS, INVERT LEVELS AND DRAINAGE NETWORK TO BE CHECKED BY THE CONTRACTOR AT THE
START OF WORKS AND ANY DISCREPANCIES NOTIFIED TO THE ENGINEER. ALL LEVELS ARE BASED ON TOPOGRAPHICAL
SURVEY INFORMATION PROVIDED BY OTHERS. ANY DISCREPANCIES BETWEEN THIS AND OTHER DRAWINGS TO BE
REPORTED TO THE ENGINEER PRIOR TO CONSTRUCTION

5. ALL MATERIALS TO BEAR THE RELEVANT B.S.KITEMARK AND COMPLY FULLY WITH THE SPECIFICATIONS. ALL MATERIALS
TO BE AGREED WITH THE OVERSEEING LOCAL AUTHORITY REPRESENTATIVE PRIOR TO ORDERING. ALL CONCRETE &
CONCRETE PRODUCTS MUST USE SULPHATE RESISTANT CEMENT (UNLESS THE SITE INVESTIGATION REPORT PROVES
THAT SULPHATE ATTACK FROM SOILS AND GROUNDWATER WILL NOT OCCUR)

6. ALL STATUTORY CONSENTS, OPENING NOTICES ETC. AS REQUIRED UNDER HIGHWAYS ACTS AND WATER INDUSTRIES
ACTS,. ARE TO BE OBTAINED BY THE CONTRACTOR PRIOR TO COMMENCEMENT OF THE WORKS (UNLESS OTHERWISE
STATED). ALL WORKS ARE TO BE INSPECTED BY L.A., NHBC OR STATUTORY AUTHORITY AS APPLICABLE.

7. CONTRACTOR TO MAKE ADVANCE ALLOWANCE FOR THE MANAGEMENT AND COORDINATION OF STATUTORY N
UNDERTAKERS DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS. PRESENCE OF STATUTORY UNDERTAKERS

EQUIPMENT IN THE HIGHWAY SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTING ANY WORKS. THE

LOCATION OF STATUTORY PLANT SHOWN ON ANY PLANS IS INDICATIVE ONLY AND SHOULD NOT BE RELIED UPON FOR THE

LOCATION OF ANY PIPEWORK OR CABLING. THE CONTRACTOR SHOULD CONFIRM THE LOCATION OF ALL STATS PLANT BY

HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS. ALLOWANCE FOR THE PRESENCE OF ALL STATS

APPROPRIATE PROTECTION / DIVERSION MEASURES (INCORPORATING SPLIT DUCT AND 150MM CONCRETE SURROUND OR

SIMILAR STATUTORY APPROVED METHOD) IS TO BE PUT IN PLACE BY THE CONTRACTOR (UNLESS STATED OTHERWISE)

WHERE STATS EQUIPMENT ARE FOUND TO BE WITHIN THE AREA OF HIGHWAY WORKS.

8. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND FINISHES WITH
THE LOCAL AUTHORITY. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX. TYPE OF POSTS,
FINISHES AND LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER PRIOR TO ORDERING.
CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED EQUIPMEMT AND ELECTRICAL
FEEDS TO LIGHTING AND ANY SIGNALS PRIOR TO WORKS COMMENCING, CONTRACTOR TO MAKE ALLOWANCE FOR ANY
LEAD-INS WITHIN THEIR PROGRAMME.

9. ALL ROADMARKINGS TO BE LAID IN ACCORDANCE WITH THE REQUIREMENTS OF THE TRAFFIC SIGNS MANUAL CHAPTER
5, TRAFFIC SIGNS REGULATIONS AND GENERAL DIRECTIONS. ROADMARKING MATERIALS, LAYING AND PERFORMANCE TO
BE IN ACCORDANCE WITH THE REQUIREMENTS OF BS EN 1436.

10. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND TRAFFIC
MANAGEMENT AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE ALLOWANCE FOR THE
ADVANCE PROVISION OF ALL ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND STREETLIGHTING WITHIN THEIR
PROGRAMME OF WORKS

C.D.M. REGULATIONS 2015

IN LINE WITH THE ABOVE REGULATIONS WE ARE OBLIGED TO INFORM THE CLIENT OF THE RISKS THAT MAY BE
ENCOUNTERED IN THE CONSTRUCTION OF THESE WORKS. WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED FROM THE
DESIGN, HOWEVER DUE TO THE VERY NATURE OF THIS TYPE OF WORK IT IS NOT POSSIBLE TO REMOVE ALL THE RISKS
FROM THE DESIGN. WE WOULD ALSO RESPECTFULLY REMIND THE CLIENT OF HIS OBLIGATIONS TO TAKE ALL REASONABLE
STEPS IN ENSURING THAT ONLY COMPETENT CONTRACTORS WHO HAVE A VALID SAFETY POLICY ARE EMPLOYED. THEY
SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT TENDER STAGE AS TO THE MANNER IN WHICH THEY WILL DEAL

WITH THE ELEMENTS OF RISK INVOLVED IN THIS TYPE OF WORK AND IN PARTICULAR THOSE HIGHLIGHTED BY CROFT ///

BELOW:- -

1. TRENCH EXCAVATIONS IN EXCESS OF 1.2M DEEP. e
2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT PEOPLE, MATERIALS AND VEHICLES FALLING INTO EXCAVATION. ,/
3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO PREVENT UNAUTHORISED ACCESS. ///

4. UNDERMINING TO ADJACENT ROADS OR STRUCTURES. rd

5. CONFINED SPACE OPERATIONS. e

6. DEALING WITH EXISTING SERVICES. e

7. TRAFFIC MANAGEMENT ON EXISTING HIGHWAYS AND PROTECTION OF SITE PERSONNEL AND MEMBERS OF THE PUBLIC. -

8. PROCEDURE TO BE FOLLOWED IN EVENT OF ACCIDENT OR EMERGENCY. e

9. METHOD OF WORKING WHERE CONTAMINATED GROUND IS PRESENT ON SITE. ~

10. CONFIRMATION WILL BE REQUIRED THAT ALL OPERATIVES ARE ADEQUATELY TRAINED, COPIES OF RELEVANT TRAINING pd

CERTIFICATES TO BE SUPPLIED. ,/’

\
)
_ |
11. ANY CONSTRUCTION PERSONNEL, INCLUDING OPERATIVES INTENDING TO CONSTRUCT THE DESIGNS SHOWN ON THIS DRAWING - EXISTING BOLLARDS/TACTILE PAVING

SHOULD ENSURE THAT THEY e

HAVE BEEN REGULARLY AND THOROUGHLY BRIEFED BY THE PRINCIPAL CONTRACTOR ON ALL HEALTH AND SAFETY MATTERS AND HAVE e TO REMAIN IN PLACE AND

HAD SIGHT OF: //

1) THE FULL DESIGNERS AND CONTRACTORS RISK ASSESSMENTS AND RISK REGISTERS. 7
11) THE DEVELOPED CONSTRUCTION HEALTH AND SAFETY PLAN
111) THE CONTRACTORS CONSTRUCTION METHOD STATEMENTS.

THE ABOVE LIST IS BY NO MEANS EXHAUSTIVE BUT IT DOES HIGHLIGHT OPERATIONS THAT PRESENT A RISK TO CONTRACTORS AND BE REMOVED AND REPLACED WITH NEW GULLY AS
THE GENERAL PUBLIC. SHOWN. CONTRACTOR TO ENSURE THAT NEW GULLY IS
WARNING:- PRESENCE OF EXISTING STATS EQUIPMENT IN THE VICINITY OF WORKS LOCATED AT A LOW POINT AND UTILISE EXISTING GULLY
TAILPIPE CONNECTION TO EXISTING SEWER TO THE
SATISFACTION OF THE OVERSEEING LA ENGINEER.
CONTRACTOR TO CONFIRM ADEQUATE CONNECTIONS
PRIOR TO THE COMMENCEMENT OF WORKS.
e

e

PRESENCE OF STATUTORY UNDERTAKERS EQUIPMENT IN THE HIGHWAY SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR
TO STARTED ANY WORKS. THE LOCATION OF STATUTORY PLANT SHOWN ON ANY PLAN IS INDICATIVE ONLY AND SHOULD NOT BE
RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR CABLING. THE CONTRACTOR SHOULD CONFIRM THE LOCATION OF ALL
STATS PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS. ALLOWANCE FOR THE PRESENCE OF ALL STATS
APPROPRIATE PROTECTION / DIVERSION MEASURES (INCORPORATING SPLIT DUCT AND 150MM CONCRETE SURROUND OR SIMILAR
STATUTORY APPROVED METHOD) IS TO BE PUT IN PLACE BY THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS
EQUIPMENT ARE FOUND TO BE WITHIN THE AREA OF HIGHWAY WORKS.

LOCAL AUTHORITY ENGINEER.

EXIS/'I:ING GULLY WITHIN MOUTH OF ACCESS JUNCTION TO

CONTRACTOR TO ENSURE THAT HB2
'TO BN TRANSITION KERBS ARE LAID
BETWEEN ALL FULL HEIGHT/DROPPED
KERBS TO THE SATISFACTION OF THE
OVERSEEING LA ENGINEER.

7 UNAFFECTED BY THE WORKS.

NEW FOOTWkY TO BE LAID
WITH 1:40 CROSSFALL
TOWARDS CARRIAGEWAY.
ONTRACTOR TO MAKE ALLOWANCE FOR LOCALISED
TIEING IN OF KERBS AND SURFACING IN ALL AREAS
AS NECESSARY AND TO THE SATISFACTION OF THE

\\ EXISﬁNG GULLIES TO REMAIN IN PLAC
\~AND UNAFFECTED BY THE WORKS.

NEW GULLIES AT S278 BOUNDARY TO CONNECT INTO

LOCATIONS PRIOR TO CONSTRUCTION. ,
Ny N7 /

THAT INTERFACE LEVELS AND PAVEMENTS BETWEEN THE OFF-SITE
S278 DESIGN AND INTERNAL ON-SITE DESIGN TIE IN AND ANY
DISCREPANCIES TO BE REPORTED IMMEDIATELY TO THE ENGINEER.
ALL THRESHOLDS ARE TO TIE IN AND PAVEMENT-KERBING MADE
GOOD WITH LOCALISED REPAIRS WHERE NECESSARY TO THE
SATISFACTION OF THE OVERSEEING LA ENGINEER. CONTRACTOR TO
CONFIRM ADEQUATE FALLS TO ADJACENT DRAINAGE AREAS PRIOR
TO COMMENCING WORKS.

PROPOSED ON-SITE DRAINAGE NETWORK, CONNECTIONS e ///' '
SHOWN INDICATIVELY ONLY AND FULL DETAILS TO BE \ //"/ e
PROVIDED AS PART OF ON-SITE DRAWINGS. CONTRACTOR TO /\\ / <
CONFIRM LOCATION OF ALL GULLIES/PIPES/CONNECTIONS \ // \

AND ADEQUATE GRAVITY CONNECTIONS/FALLS TO GULLY e \ \‘\

NOTES

o

<

HB2

EF
BN

FULL DEPTH CARRIAGEWAY CONSTRUCTION-(NO LIMESTONE AGGREGATE TO BE USED IN
SURFACE COURSES OR ANY SURFACES TO BE TEMPORARILY TRAFFICKED). ALL MATERIALS
TO BE LAID AND TRANSPORTED IN ACCORDANCE WITH THE SHW. BITUMINOUS SPRAY TO BE
APPLIED IN ACCORDANCE WITH CLAUSE 920 OF THE SHW.

SURFACE: 40MM THICK HRA 35/14 SURF 40/60 DES 20MM PRECOATED CHIPPINGS PSV MIN 60
TO BS EN 13108.

BINDER:  60MM THICK AC 20 DENSE BIN 40/60 REC TO BS EN 13108.
BASE: 150MM THICK AC32 BASE 40/60 REC TO BS EN 13108.

SUB BASE: MIN 150MM THICK SUB-BASE (SUBJECT TO ON-SITE CBR RESULTS-PLEASE REFER
TO TABLE ON D004) IN TYPE 1 GRANULAR MATERIAL. LAID AND COMPACTED TO
THE SPECIFICATION FOR HIGHWAY WORKS CLAUSES 701, 801, & 803.

CAPPING: REQUIRED CAPPING DEPTH SUBJECT TO ON-SITE CBR TEST RESULTS. FOR ALL
CAPPING DETAILS PLEASE REFER TO THE TABLE PROVIDED ON THE STANDARD
DETAILS PLAN AND THE DMRB FOR FURTHER GUIDANCE. CBR TO BE
ESTABLISHED ON SITE PRIOR TO STARTING WORKS. CONTRACTOR TO REFER
RESULTS TO A REPRESENTATIVE OF THE LOCAL AUTHORITY AND THE DESIGN
MANUAL FOR ROADS AND BRIDGES VOLUME 7, SECTION 2, PART 3 CHAPTER 3
FOR FURTHER GUIDANCE ON SUB-BASE CAPPING RELATIONSHIP.
APPROPRIATE TERRAM GEOTEXTILE MEMBRANE TO BE LAID BENEATH
CAPPING LAYER TO MANUFACTURER'S PROPRIETARY REQUIREMENTS.

NARROW WIDENING IN AREAS LESS THAN 1.2M

AS FULL DEPTH CARRIAGEWAY CONSTRUCTION BUT BASE AND SUB-BASE LAYER REPLACED
WITH ST2 CONCRETE. PLEASE SEE STANDARD DETAIL ON DWG D004.

FOOTWAY CONSTRUCTION

20MM THICK AC6 DENSE SURF 100/150 REC TO BS EN13108
60MM THICK AC20 DENSE BIN 100/150 REC TO BS EN13108
160MM THICK TYPE 1 SUB BASE 225MM AT VEHICLE CROSSINGS

KERBING

ALL KERBS, CHANNELS, FLAGS, EDGINGS ETC CONSTRUCTED TO THE REQUIREMENTS OF BS
EN 1339,1340, BS 7533 AND BS 7263. ANY GAP BETWEEN KERB AND EXISTING CARRIAGEWAY
TO BE FILLED WITH HOT POURED BITUMEN MAX WIDTH 20MM. WHERE THE GAP IS GREATER
THAN 20MM IT SHALL BE REINSTATED AS SHOWN IN THE REINSTATEMENT STANDARD DETAIL.
ALL NEW TO EXISTING SURFACE COURSE JOINTS TO BE SEALED WITH HOT POUR BITUMEN.
WHERE NECESSARY EXISTING SURFACES TO BE SAW CUT TO PROVIDE A NEAT VERTICAL
EDGE.

DENOTES NEW KERBS & EDGINGS

PRECAST CONCRETE 'HALF BATTERED' KERB 125X255, BS REF 'HB2' SET WITH 125MM FACE
UNLESS OTHERWISE INDICATED/TIED IN WITH EXISTING TO INCLUDE TAPER KERBS 125 X
255/150, BS REF 'DL1, 'DR1".

PROPOSED HB2 KERBS AND ASSOCIATED TRANSITION/DROPPER KERBS EITHER SIDE OF THE
PROPOSED PEDESTRIAN CROSSING ARE AVAILABLE FROM SUPPLIERS, WITHOUT THE NEED
TO CUT KERBS.

PRE-CAST CONCRETE 'FLAT TOP' EDGING 200X50, BS REF 'EF'. FLUSH WITH FOOTWAY
SURFACE.

DROPPED KERB CONSISTING OF PRECAST CONCRETE 'BULL NOSE' KERB 125 X 150, BS REF
'‘BN'. KERB SET FLUSH OR 6MM UPSTAND

TACTILE PAVING

450X450X80 CONCRETE 'BUFF' COLOURED TACTILE PAVING FLAGS
50MM 4:1 SAND/CEMENT BED
200MM TYPE 1 GRANULAR SUB-BASE MATERIAL TO CLAUSE 803

EXISTING GULLY GRATING AND FRAME TO BE REMOVED TO TIP AND POT FILLED WITH MIX
ST2 CONCRETE TO BELOW FORMATION LEVEL.

PRECAST CONCRETE STREET GULLY 450MM DIA X 900MM TO BS 5911 BS EN 124 WITH
DUCTILE IRON HINGE GULLY GRATE AND 150MM FRAME WITH ENCAPSULATING GRATING TO
EN 124 D400 SINGLE PIECE HINGED. LOCATION AND NATURE OF SEWER TO BE CONFIRMED
ON SITE PRIOR TO COMMENCING ANY DRAINAGE WORKS. CONTRACTOR TO ENSURE THAT
NO OBLIQUE TURNS ARE MADE IN ALL GULLY CONNECTIONS AND ADJUST CONNECTIONS
WHERE NECESSARY TO THE SATISFACTION OF THE LA ENGINEER.

EXISTING GULLY TO REMAIN.

PRIOR TO CONSTRUCTION THE CONTRACTOR IS TO SURVEY/PROOF AND IF NECESSARY
CLEAR EXISTING SURFACE SEWERS/TAILPIPES TO CONFIRM PIPE ALIGNMENTS AND
PREVENT ANY OBLIQUE CONNECTIONS WITH EXISTING PIPEWORK.
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