
Reorientate the
winders at the head of
the existing staircase
to issue South onto
the landing. Provide
support and cut away
small area of existing
floor structure to take
additional step.

Reuse as much of the
existing staircase construction
and materials as possible,
including handrail and balusters.
Final design and layout to be
agreed om site by employer and
architect and subsequently
confirmed in writing.

Cut away floor
construction at an
angle under
repositioned handrail
to ensure min. 2.0m
clearance over
pitchline of staircase
below.

Provide support
to engineer's
details and
remove existing
partition walls.
Make good all
finishes.Remove existing internal window

and cart off site. Deepen existing
opening by lowering cill to floor
level to form new doorway and
threshold. Make good all finishes.

Build new studwork
partitions to enclose
ensuite in studwork
type 'B'. Connect
sanitary fittings into
new SVP.

Remove existing sanitary
fittings and cart off site.

Provide support to
engineer's details and
form new structural
opening. Insert new
window and make
good all finishes.

Provide support and remove
existing partition walls. Make
good all finishes.

Remove existing
sanitary fittings
and cart off site.

Provide support and
form new opening to
take new door and
frame to match IDF8.

SVP run from new
lavatory to be
concealed within
thickness of
entrance hall wall
below to avoid
damage to
Cromwell Room
panelling.

Install new
sanitary
fittings to be
supplied by
employer.

Strip out
existing
cupboard.

New
studwork
partition
type 'B'.

Provide support and
form new opening to
take door and frame
reused from elsewhere.Strip out

existing
cupboard.

Remove
existing door
and frame
and set
aside for
reuse.

New
studwork
partition
type 'B'.

Reinstate and open up
original doorway, to take
door leaf and frame reused
from elsewhere, chosen
from IDFs 18, 19 or 20.

New sanitary fittings to be
supplied by employer.
Connect all new fittings into
existing drainage system.Provide support and

form new structural
opening.  Insert new
doorframe and door.
Make good all
finishes.

Remove  infill material to inner leaf
and existing window and cart all
spoil off site. Provide support to
engineer's details and widen and
deepen existing opening to form
new doorway. Build up threshold
and build in new door to detail.

Form balcony over
new bay window
structure below

Remove  infill material to inner leaf
and existing window and cart all
spoil off site. Provide support to
engineer's details and widen and
deepen existing opening to form
new doorway. Build up threshold
and build in new door to detail.

Provide support to engineer's
details and form new structural
opening. Insert new window
and make good all finishes.

Provide support to
engineer's details and
remove existing partition
walls. Make good all
finishes. Make up new
section of cornice to match
existing and run it through.

Provide support
and form new full
height opening.
Make good all
finishes.

Strip out existing
cupboard and make
good all finishes.

Hatched area denotes extent of new
floor area to bring bathroom up to
same level as master bedroom. Form
new floor as described in SoW
approximately one metre over (but
retaining) the existing floor structure
below. Form connections for the new
sanitary fittings into the existing
drainage system below.

Remove existing window and set aside
for reuse. Reposition existing structural
opening approximately 1m higher with
support to engineer's details to account
for new floor level and insert new
window. Make good all finishes.

Carefully remove existing window and set aside
for reuse. Reposition existing structural opening
approximately 1m higher with support to
engineer's details to account for new floor level
and reinsert window. Make good all finishes.

Provide support to
engineer's details and
form new structural
opening. Insert new
window and make
good all finishes.

Fit pre stressed
concrete lintels
over

Relocate existing
door and frame
approximately 1m
higher with pre
stressed concrete
lintels over.

Remove existing ceiling over,
cupboard and sanitary fittings.
Provide support to engineer's
details and remove extent of
existing wall structure to
accommodate new shower
enclosure. Make good all finishes.

Remove existing roof structure over
bathroom and rebuild new pyramidal
roof structure to detail at higher level to
accommodate new floor level and
raised ceiling.

Build in new wall in
studwork type 'A'. Insert
door and frame reused
from elsewhere, chosen
from IDFs 18, 19 or 20.
Make good all finishes.

Bottom section of
existing stairs to be
reconfigured with the
addition of winders,
retaining as much
historic fabric as
possible. Ensure min.
2m headroom over
pitchline taken from
the centre of each
step.

New
studwork
wall type 'A'.
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Open up existing fireplace
within to surround and
make good all finishes.
Build in grate to be
supplied by employer.

Insert fireplace reused from
elsewhere as directed by
employer. If no suitable
existing fireplace, employer
to supply new fireplace.

Install glass screen to be
supplied by employer to
form large 'walk-in'
shower enclosure

Carefully remove
existing doors
and frames and
set aside for
possible reuse
elsewhere. Form
new arched
heads over to
detail, and make
good all finishes.

IDF 1
(removed)

IDF 2
(removed)

IDF 5
(removed)

IDF 7

IDF 8

IDF 10
(removed)

IDF 11

IDF 12
(removed)

IDF 13
IDF 14

IDF 16

IDF 17

IDF 19
(removed)

IDF 20
(removed)

IDF 18
(removed)

IDF 21

IDF 22

IDF 24

IDF 25

REV A Alterations in line with SoW 05.07.18

Remove boarding,
open up existing
fireplace and make
good all finishes.
Build in grate to be
supplied by
employer.

Remove
existing
cupboard Remove

existing
cupboard

SVP

SVP

Trench out existing
wall to take new
concealed SVP. Make
good all finishes.

Position of new flue to terminate no
less than 600mm above adjacent
masonry parapet. Flue to be
installed by suitably competent
person (HETAS registered) and
permanent notice plate to be
mounted within the building

new connection
into existing SVP

Remove
existing
cupboard

Remove
existing door
and set aside
for reuse.

Remove
existing
radiator.

Relocate existing
door and frame
approximately 1m
higher.

Carefully remove
existing door
and set aside for
possible reuse
elsewhere.

Carefully remove existing
door and set aside for
possible reuse elsewhere.

Carefully remove
existing fire surrounds
within RF11 and set
aside for possible
reuse elsewhere.

Remove existing sanitary
fittings and dado
panelling and cart off site.

Remove
existing sanitary
fittings and
dado panelling
and cart off site.

Open up existing fireplace
within to surround and
make good all finishes.
Build in grate to be
supplied by employer.

New
extract
fan

Block existing opening
in studwork type 'B' and
make good all finishes.

REV B Client alterations within RF7 16.08.18
REV C Minor alterations 04.07.19

IDF 26

REV D Door shown to RF11-RF12 12.08.19
REV E Opening shown to Hall void 12.12.19

Form new
opening to void


