
S106 Unilateral Undertaking : Heads of Terms  

Signatory : First Investment Real Estate Management Ltd (FI-REM) 

Land at : land at Wrexham Industrial Estate  

Relates to FI-REM development sites : 1, 2, 3, 4, 5 

v.5 : 26 April 2019 
 

TYPE OF AGREEMENT  S106 Unilateral Undertaking    

THE LAND Relating to development sites edged RED and “Habitat” land shaded GREEN as 
identified on the plan provided (ref. B10317-AEW-XX-XX-DR-A-0502 P6). 

TERM  The term will be for a period of 20 years to cover the period of the Habitat 
Management Strategy. The term will commence prior to the first occupation of 
each development site as they come forward.   The term shall only be extended 
should the objectives of the Habitat Management Strategy not have been met and 
subject to mutual agreement. 

FI-REM OBLIGATIONS 

• To ensure that the “Habitat” land identified (shaded green on the plan) is subject of the approved Habitat Management 
Strategy (document ref. KE1849.00 v3 dated 23 November 2018) and the associated Outline Habitat Management Plans for 
sites 2, 3, 4 and 5b and any further/subsequent detailed Habitat Management Plans for each of the development sites.  
 

• FI-REM will not entertain any offers to lease the “Habitat” land by any other parties during the period of the term.  
 

• FI-REM will allow access to the “Habitat” land, on reasonable notice, to the Council or the appointed Wildlife Management 
Trust to undertake surveys and assessments including intrusive inspections subject to making good any damage caused to the 
reasonable satisfaction of the landowner and signing a license, which will require adequate insurances to be in place.  

 
• FI-REM will not undertake any works to the “Habitat” land other than for maintenance purposes and to comply with any 

statutory requirements. 
 

• FI-REM shall be permitted to sell the “Habitat”  land subject to the terms remaining in place and its obligations thereto. 
 

• FI-REM will, for the period of the term, ensure the ongoing management of the “Habitat” land in accordance with the Habitat 
Management Strategy and Outline Habitat Management Plans which provide for the following: 

o Initial habitat preparation and creation 
o Ongoing management and maintenance over the term 
o Wardening and monitoring of the site 
o Production of an annual report for the site 
o A contingency to allow for any modifications to the habitat management plan and/or ad-hoc remediation works 

  
• The suitability of the contractor would be agreed with the Council prior to their appointment to ensure they are appropriately 

qualified; such agreement not to be unreasonably withheld or delayed. 
 

• FI-REM will apply a restrictive covenant preventing development on the “Habitat” land for development involving the 
construction of new buildings, thus ensuring habitat protection is provided in perpetuity. 
 

EXPLANATORY NOTES 
 

• The benefits of the Unilateral Undertaking will mean that the ecological mitigation areas identified will be secured for the 
benefit of biodiversity habitat protection, management, maintenance and enhancement. 
 

• The agreement will be triggered by development having commenced and more specifically prior to first occupation of the 
individual sites. So, as each site comes forward then its respective zone of mitigation (as identified in each (site specific) Outline 
Habitat Management Plan) will be transferred into the programme set out in the over-arching Habitat Management Strategy.      
 

• The programme for Habitat Management is likely to involve FI-REM appointing a contractor and necessitate FI-REM’s funding 
of a third-party agency / body (e.g. North Wales Wildlife Trust). 
 

• The ownership of the “Habitat” land will remain intact and not split into parcels if the adjacent development plot happens to be 
sold by FI-REM.  Moreover, the “Habitat” land will not be gifted to a 3rd party body as has been suggested by the Council’s 
Ecology Officer because the land is considered fairly integral and important to FI-REM for security and estate management 
reasons; moreover, there are utility service connections that exist over/under the land that could pose risks and liabilities to 
any 3rd party owner and FI-REM cannot imagine any 3rd party would wish to be responsible for such liabilities.     

 
 
FI-REM : First Investment Real Estate Management Ltd 
Canal Mill, Botany Bay, Chorley, Lancashire, PR6 9AF 
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NOTES
· All dimensions and levels are to be checked on site.

· Any discrepancies are to be reported to the architect before
any work commences

· This drawing shall not be scaled to ascertain any dimensions.
Work to figured dimensions only.

· This drawing shall not be reproduced without express written
permission from AEW.

· Title overlay drawings and ownership boundaries are
produced using all reasonable endeavors. AEW cannot be
responsible for the accuracy or scale discrepancy of base
plans supplied to them.

· All works are to be undertaken in accordance with Building
Regulations and the latest British Standards.

· All proprietary materials and products are to be used strictly in
accordance with the manufacturers recommendations.

Client notified of duties:

CDM 2015

Principal Designer:

Unless noted below, all known hazards have been highlighted on
the drawing:

S2

P6
B1

03
17

-A
EW

-X
X-

XX
-D

R-
A

-0
50

2

DOH

ES

1:2500

07/11/18

 
Masterplan
Ecological Mitigation

 
Wrexham Industrial Estate 
Strategic Masterplanning & Title Plans
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Planning
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P2 08/11/18 TF DOH

Ecological mitigation area updated

P3 09/11/18 TF DOH

Site 2 ownership boundary indicated

P4 14/11/18 TF DOH

Site 1 ownership boundary indicated

P5 22/11/18 TF DOH

Site 2 mitigation area amended. Total area amended
accordingly.

P6 27/11/18 TF DOH

Site 1 red line boundary added. Site 6 mitigation reduced.
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