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("NOTES

C.D.M. REGULATIONS 2007

RISKS FROM THE DESIGN.

BELOW:—

5. CONFINED SPACE OPERATIONS.

ALL DESIGN WORK HAS BEEN CARRIED OUT WITH HEALTH
AND SAFETY ASPECTS GIVEN FULL CONSIDERATION.
WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED FROM
THE DESIGN, HOWEVER DUE TO THE VERY NATURE OF THIS
TYPE OF WORK IT IS NOT POSSIBLE TO REMOVE ALL THE

ONLY COMPETENT CONTRACTORS WHO HAVE A VALID
SAFETY POLICY ARE TO BE EMPLOYED.
THEY SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT
TENDER STAGE AS TO THE MANNER IN WHICH THEY WILL
DEAL WITH THE ELEMENTS OF RISK INVOLVED IN THIS TYPE
OF WORK AND IN PARTICULAR THOSE HIGHLIGHTED

1. TRENCH EXCAVATIONS IN EXCESS OF 1.2M DEEP.

2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT
PEOPLE,MATERIALS AND VEHICLES FALLING INTO EXCAVATION.

3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO
PREVENT UNAUTHORISED ACCESS.

4. UNDERMINING TO ADJACENT ROADS OR STRUCTURES.

6. DEALING WITH EXISTING SERVICES.

LAYOUT: MORRIS HOMES.
DRG.No. MD051/P/PLO1. REV.E. June.2008

SURVEY: JLP SURVEYS. DRG. No. S11-025.
DATE JAN. 2012.

REGRADE CONTOURS.

FOR CAPPING LAYER.

LEVELS HAVE BEEN SET AT 600mm BELOW PROPOSED
GROUND LEVEL OVER HOUSING AREA ONLY, TO ALLOW

VOLUME OF FILL

ESTIMATE OF CUT AND FILL.
BASED ON THE DIFFERENCE BETWEEN EXG CONTOURS
AND PROPOSED CONTOURS.

SURPLUS VOLUME OF MATERIAL =

VOLUME OF CUT = 2435 cubic meters
= 75 cubic meters

VOLUMES GENERATED ARE BY OVERLAYING SEPERATE
SURFACE MODELS NO ACCOUNT HAS BEEN TAKEN FOR
BULKING OF MATERIAL DURING OPERATIONS.

2360 cubic meters.

Qev Description

Date )

[Priestley, Johnson Ltd\
CIVIL & STRUCTURAL ENGINEERS

BANK HOUSE
105 - 109 NEW STREET,
BLACKROD,
BOLTON
BL6 5AG

TEL:- 01204 667711
FAX:- 01204 667722
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WREXHAM.

DEVELOPMENT AT MAEAGWYN ROAD,

MORRIS HOMES LTD.

REGRADE PLAN.
PLOTS 21 TO 24.
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